SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 160 CONTRACT ID : R -31839-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 2.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-01015 CLEARING AND GRUBBING LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 203-02000 EXCAVATION, COMMON 729.000 CYS
15 203-02070 BORROW 414.000 cyYs
16 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 5.000 EACH
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
19 205-06937 TEMPORARY SILT FENCE 3,843.000 LFT
20 205-09543 NO 2 STONE 74.000 TON
21 205-11586 TEMPORARY FILTER STONE 2.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 8.000 SYS
23 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 47.000 CYS
24 207-08266 SUBGRADE TREATMENT, TYPE III 3,670.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 734.000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 23.000 CYS
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 74.000 CYS
28 214-07202 GEOGRID, TYPE IA 22.000 SYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,176.000 TON
30 304-07490 HMA PATCHING, TYPE B 13.000 TON
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 234.000 TON
32 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 385.000 TON
33 406-05520 ASPHALT FOR TACK COAT 0.900 TON
34 604-05250 PREFORMED JOINT MATERIAL, 1/2 IN 61.000 LFT
35 604-06070 SIDEWALK, CONCRETE 521.000 SYs
36 604-07092 BED COURSE MATERIAL 12.000 TON
37 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
38 604-07897 CURB RAMP, CONCRETE, C 7.000 SYS
39 604-95344 HAND RAIL, PEDESTRIAN 20.000 LFT
40 605-06120 CURB, CONCRETE 6.000 LET
41 605-06140 CURB AND GUTTER, CONCRETE 75.000 LFT
42 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 17.000 LFT
43 605-97305 CURB AND GUTTER TURNOUT, COMBINED, MODIFIED 2.000 EACH
44 605-97937 CURB AND GUTTER, ROLL CURB 32.000 LFT
45 610-07486 HMA FOR APPROACHES, TYPE A 11.000 TON
46 610-08446 PCCP FOR APPROACHES, 6 IN 3.000 SYS
47 616-02320 GEOTEXTILES 183.000 SYS
48 616-06405 RIPRAP, REVETMENT 147.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -31839-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,089.000 SYS
51 621-02770 EROSION CONTROL BLANKET 298.000 SYS
52 621-06545 FERTILIZER 0.320 TON
53 621-06554 SEED MIXTURE, U 135.000 LBS
54 621-06565 MULCHING MATERIAL 2.110 TON
55 628-09401 FIELD OFFICE, A 5.000 MOS
56 701-09662 PILE, STEEL PIPE, 0.250 IN, 14 IN 361.000 LET
57 701-09679 CONICAL PILE TIP, 14 IN 8.000 EACH
58 702-51015 CONCRETE, B, FOOTINGS 28.000 CYs
59 703-06028 REINFORCING BARS 2,459.000 LBS
60 706-04683 RAILING, 40.000 LET
61 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
62 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
63 711-04121 ANCHOR BOLT, ABIl 16.000 EACH
64 711-06055 COVER PLATE 4.000 EACH
65 714-11177 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 5.000 LEFT
66 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 71.000 LET
67 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 78.000 LEFT
68 715-05407 PIPE, END BENT DRAIN, 6 IN 121.000 LFT
69 715-05597 PIPE EXTENSION, CIRCULAR 24 IN 199.000 LET
70 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 9.000 LET
71  715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
72 715-46005 PIPE END SECTION, DIA 15" 3.000 EACH
73  715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
74 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
75 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
76 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
77 720-45030 INLET, E7 1.000 EACH
78 720-98174 INLET, B15 2.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07119 BARRICADE, III-B 48.000 LET
83 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
84 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 120.000 LET
85 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
86 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 50.700 SET
87 808-03114 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT 2.000 EACH
88 808-06609 PAVEMENT MESSAGE MARKING, 2.000 EACH
89 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 165.000 LET
90 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 656.000 LEFT

91 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 27.000 LFT
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CALL ORDER : 170 CONTRACT ID R -31871-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES AND ROADWAY RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02273 CENTER CURB, CONCRETE, REMOVE 352.000 SYS
13 202-52710 SIDEWALK, CONCRETE, REMOVE 1,645.000 SYS
14 203-02000 EXCAVATION, COMMON 29,300.000 cys
15 205-03371 SEDIMENT, REMOVE 6.000 CYS
16 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
17 205-06934 TEMPORARY MULCH 7.000 TON
18 205-06937 TEMPORARY SILT FENCE 4,138.000 LFT
19 205-09543 NO 2 STONE 100.000 TON
20 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 200.000 LFT
21 207-08263 SUBGRADE TREATMENT, TYPE IA 38,255.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,615.000 SYS
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 5,048.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,484.000 TON
25 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 641.000 TON
26 304-07490 HMA PATCHING, TYPE B 19.000 TON
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 408.000 TON
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 2,451.000 TON
29  401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 543.000 TON
30 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 4,903.000 TON
31 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,903.000 TON
32 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,714.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 15,405.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 15,405.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 15,405.000 LFT
36 402-10086 HMA FOR TEMPORARY PAVEMENT, C 555.000 TON
37  406-05520 ASPHALT FOR TACK COAT 27.000 TON
38 415-11527 BASE SEAL 35.000 TON
39 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LFT
42 604-06070 SIDEWALK, CONCRETE 3,274.000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 35.000 SYS
44 604-07900 CURB RAMP, CONCRETE, F 108.000 SYS
45  604-07900 CURB RAMP, CONCRETE, F 5.000 SYS
46 604-07901 CURB RAMP, CONCRETE, G 45.000 SYS
47 604-07902 CURB RAMP, CONCRETE, H 32.000 SYS
48 604-07903 CURB RAMP, CONCRETE, K 7.000 SYS
49 605-02278 CURB, REMOVE 10,749.000 LET
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CALL ORDER : 170 CONTRACT ID : R -31871-A

SECTION NO. 0001 ADDED TRAVEL LANES AND ROADWAY RECONSTRUCTION

50 605-06090 CURB, INTEGRAL, CONCRETE 40.000 LET
51 605-06120 CURB, CONCRETE 3,656.000 LFT
52 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 10,690.000 LET
53 605-06215 CENTER CURB, D, CONCRETE 2,550.000 LET
54 605-97937 CURB AND GUTTER, ROLL CURB 92.000 LET
55 610-07487 HMA FOR APPROACHES, TYPE B 1,736.000 TON
56 610-0844¢6 PCCP FOR APPROACHES, 6 IN 24.000 SYS
57 610-09108 PCCP FOR APPROACHES, 9 IN 787.000 SYS
58 615-06505 MONUMENT, B 21.000 EACH
59 615-06510 MONUMENT, C 1.000 EACH
60 616-02320 GEOTEXTILES 44.000 SYS
61 616-05689 RIPRAP, CLASS 2 4.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
63 621-06545 FERTILIZER 2.000 TON
64 621-06557 SEED MIXTURE, T 480.000 LBS
65 621-06567 WATER 31.000 kGAL
66 621-06570 TOPSOIL 961.000 CYS
67 621-06575 SODDING, NURSERY 8,651.000 SYS
68 628-09402 FIELD OFFICE, B 18.000 MOS
69 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
70 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 7,803.000 LEFT
71  715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 4,856.000 LEFT
72 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,028.000 LEFT
73  715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 925.000 LET
74 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 3,946.000 LET
75 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 2,948.000 LET
76 715-09064 VIDEO INSPECTION FOR PIPE 13,703.000 LFT
77 715-09475 STORMWATER QUALITY STRUCTURE 2.000 EACH
78 715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
79 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
80 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
81 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 7,803.000 LET
82 718-52610 AGGREGATE FOR UNDERDRAINS 1,273.000 CYS
83 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,701.000 SYS
84 720-03194 MANHOLE 1.000 EACH
85 720-45005 INLET, A2 2.000 EACH
86 720-45030 INLET, E7 3.000 EACH
87 720-45075 INLET, R13 1.000 EACH
88 720-45410 MANHOLE, C4 40.000 EACH
89 720-95335 MANHOLE, M4 2.000 EACH
90 720-95422 MANHOLE, J4 17.000 EACH
91 720-98174 INLET, B15 51.000 EACH
92 720-98555 INLET, C15 43.000 EACH
93 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 26.000 EACH
94 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 18.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 22.000 EACH
97 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 40,040.000 LFT

98 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,000.000 LFT
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CALL ORDER : 170 CONTRACT ID : R -31871-A

SECTION NO. 0001 ADDED TRAVEL LANES AND ROADWAY RECONSTRUCTION

99 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
100 801-06640 CONSTRUCTION SIGN, A 67.000 EACH
101 801-06645 CONSTRUCTION SIGN, B 21.000 EACH
102 801-06710 FLASHING ARROW SIGN 1,080.000 DAY
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 801-07119 BARRICADE, III-B 1,330.000 LFT
105 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 300.000 LET
106 801-94295 SIGNAL HEAD, RELOCATE 68.000 EACH
107 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 276.000 LFT
108 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
109 802-07060 SIGN, SHEET, RELOCATE 15.000 EACH
110 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 217.000 SET
111 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 141.100 SFT
112 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
113 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
114 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 9.000 EACH
115 805-01842 HANDHOLE, SIGNAL, TYPE 1 32.000 EACH
116 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
117 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 20.000 EACH
118 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 5,520.000 LFT
119 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
120 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 5.000 EACH
121 805-04133 SIGNAL POLE, PEDESTAL, 12FT 1.000 EACH
122 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 200.000 LFT
123 805-08487 BACKPLATE, SIGNAL 9.000 EACH
124 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
125 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
126 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 18.000 EACH
127 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 7.000 EACH
128 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 20.000 EACH
129 805-78415 SPAN, CATENARY, AND TETHER 10.000 EACH
130 805-78420 DISCONNECT HANGER 6.000 EACH
131 805-78445 SIGNAL SERVICE 2.000 EACH
132 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 300.000 LEFT
133 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 8,510.000 LFT
134 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 2,290.000 LFT
135 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,875.000 LFT
136 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 990.000 LEFT
137 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 1,010.000 LEFT
138 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 7,910.000 LEFT
139 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
140 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,755.000 LFT
141 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
142 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 9.000 EACH
143 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 17.000 EACH
144 807-02191 HANDHOLE, LIGHTING 1.000 EACH
145 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 1.000 EACH
146 807-02783 LUMINAIRE, MAST ARM, 15 FT 1.000 EACH

147 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 7,365.000 LET
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CALL ORDER : 170 CONTRACT ID : R -31871-A

SECTION NO. 0001 ADDED TRAVEL LANES AND ROADWAY RECONSTRUCTION

148 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 1.000 EACH
149 807-86910 CONNECTOR KIT, UNFUSED 1.000 EACH
150 807-86915 CONNECTOR KIT, FUSED 1.000 EACH
151 807-86930 INSULATION LINK, NON-WATERPROOFED 3.000 EACH
152 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
153 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 1.000 EACH
154 807-95889 WIRE, NO 10 COPPER, 1/C 150.000 LFT
155 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 400.000 LET
156 808-03439 TRANSVERSE MARKING THERMOPLASTIC 2,253.000 LET
157 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,200.000 LET
158 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 13,535.000 LET
159 808-06716 LINE, REMOVE 1.000 LET
160 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
161 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 8,042.000 LET
162 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 618.000 LET
163 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH
164 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH

165 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 222.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -32471-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-01015 CLEARING AND GRUBBING LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-04435 DELINEATOR POST, REMOVE 4.000 EACH
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-96133 PIPE, REMOVE 66.000 LET
17 203-02000 EXCAVATION, COMMON 488.000 cys
18 203-02070 BORROW 556.000 cys
19 205-06936 TEMPORARY SEDIMENT TRAP 119.000 TON
20 205-06937 TEMPORARY SILT FENCE 227.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 205-11586 TEMPORARY FILTER STONE 28.200 TON
23 205-11587 TEMPORARY GEOTEXTILE 822.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 809.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 58.000 CYS
26 211-09265 STRUCTURAL BACKFILL, TYPE 2 423.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 196.000 TON
28 303-01180 COMPACTED AGGREGATE, NO. 53 2,807.000 TON
29 304-07490 HMA PATCHING, TYPE B 3,400.000 TON
30 306-08033 MILLING, ASPHALT, 1 IN 4,400.000 SYs
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 179,600.000 SYS
32 306-08036 MILLING, ASPHALT, 2 IN 311.000 SYS
33 306-08043 MILLING, TRANSITION 2,980.000 SYS
34 306-08432 MILLING, APPROACH 21,014.000 SYS
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 15,200.000 TON
37 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 153.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 73,665.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 875.000 LFT
40 401-11785 LIQUID ASPHALT SEALANT 73,665.000 LFT
41 406-05520 ASPHALT FOR TACK COAT 49.000 TON
42 406-05521 ASPHALT FOR TACK COAT 1,903.000 SYS
43 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 4.000 EACH
44 601-02241 GUARDRAIL, REMOVE 313.000 LFT
45 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
46 601-94689 GUARDRAIL END TREATMENT, OS 12.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 25.000 LFT
48 604-06070 SIDEWALK, CONCRETE 40.000 SYS
49 604-07901 CURB RAMP, CONCRETE, G 138.000 SYS
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CALL ORDER : 180 CONTRACT ID : R -32471-A

SECTION NO. 0001 ASPHALT RESURFACE

50 605-06120 CURB, CONCRETE 200.000 LFT
51 606-07484 MILLED HMA CORRUGATIONS 67,410.000 LET
52 610-07487 HMA FOR APPROACHES, TYPE B 1,735.000 TON
53 615-06490 RIGHT OF WAY MARKER 8.000 EACH
54 615-06505 MONUMENT, B 2.000 EACH
55 616-02320 GEOTEXTILES 383.000 SYS
56 616-05689 RIPRAP, CLASS 2 56.000 TON
57 616-06405 RIPRAP, REVETMENT 301.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
59 621-06557 SEED MIXTURE, T 52.000 1LBS
60 621-06559 MULCHED SEEDING, R 844.000 SYS
61 621-06565 MULCHING MATERIAL 0.300 TON
62 628-09402 FIELD OFFICE, B 5.000 MOS
63 706-09545 COARSE AGGREGATE, NO 8 199.000 CYs
64 714-11093 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 60.000 LET
65 715-01344 PIPE END SECTION DIA 60" 2.000 EACH
66 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 80.000 LET
67 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 159.000 LET
68 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 50.000 LET
69 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
70 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
71 725-11039 LINER PIPE THERMOPLASTIC CIRCULAR 19.6-19.7 SFT 77.000 LET
72 801-03290 CONSTRUCTION SIGN, C 66.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
74 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 7,500.000 LET
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,880.000 LET
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 144.000 LET
81 801-07119 BARRICADE, III-B 288.000 LET
82 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 13.000 LET
83 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
84 804-06771 DELINEATOR POST, FLEXIBLE 4.000 EACH
85 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
86 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 144,140.000 LET
87 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 72,000.000 LET

88 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 12,000.000 LFT



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 184 CONTRACT ID : R -32594-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 302-06464 SUBBASE FOR PCCP 625.000 cYs
10 305-09888 RELIEF JOINT 432.000 LET
11 401-11507 QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm 100.000 TON
12 503-05240 D-1 CONTRACTION JOINT 3,500.000 LET
13 506-06333 PCCP PATCHING, FULL DEPTH 6,222.000 SYS
14 506-06333 PCCP PATCHING, FULL DEPTH 1,825.000 SYS
15 506-06333 PCCP PATCHING, FULL DEPTH 100.000 SYs
16 506-06334 PCCP PATCHING, PARTIAL DEPTH 225.000 SYS
17 507-07505 RETROFIT LOAD TRANSFER 50.000 EACH
18 628-09409 MOBILE INTERNET SERVICE 40.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 50.000 MOS
23 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,517.000 LET
24 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 200.000 LET
25 718-06526 HMA FOR UNDERDRAINS 277.000 TON
26 718-06529 OUTLET PROTECTOR, 2 8.000 EACH
27 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,517.000 LET
28 718-52610 AGGREGATE FOR UNDERDRAINS 393.000 CYs
29 718-99153 GEOTEXTILES FOR UNDERDRAIN 700.000 SYS
30 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
33 801-06710 FLASHING ARROW SIGN 360.000 DAY
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
36 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
37 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 4,853.000 LET
38 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 824.000 LET
39 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 1,300.000 LET
40 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 65.000 EACH
41 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 65.000 EACH



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER : 196 CONTRACT ID : R -33253-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 687.000 cys
12 203-02000 EXCAVATION, COMMON 468.000 cys
13 203-02070 BORROW 1,008.000 cys
14 205-03371 SEDIMENT, REMOVE 25.000 CYS
15 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,065.000 LFT
17 207-08262 SUBGRADE TREATMENT, TYPE I 5,317.000 SYS
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 461.000 SYS
19 211-02050 B BORROW 500.000 cys
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 552.000 CYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 70.000 CYS
22 214-11796 GEOGRID, TYPE IB 150.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 825.000 TON
24 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 75.000 TON
25 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 352.000 TON
26 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 586.000 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 938.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 2,018.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,018.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 2.000 TON
31 604-06070 SIDEWALK, CONCRETE 270.000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 54.000 SYS
33 604-07902 CURB RAMP, CONCRETE, H 19.000 SYS
34 605-06140 CURB AND GUTTER, CONCRETE 1,654.000 LFT
35 605-09131 CURB AND GUTTER TURNOUT CONCRETE 26.000 LFT
36 610-08446 PCCP FOR APPROACHES, 6 IN 412.000 SYS
37 610-09108 PCCP FOR APPROACHES, 9 IN 50.000 SYS
38 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
39 615-06505 MONUMENT, B 6.000 EACH
40 616-02320 GEOTEXTILES 30.000 SYS
41 616-06405 RIPRAP, REVETMENT 10.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
43 621-06545 FERTILIZER 2.000 TON
44 621-06557 SEED MIXTURE, T 89.000 LBS
45 621-06560 MULCHED SEEDING, U 1,400.000 SYS
46 621-06565 MULCHING MATERIAL 2.000 TON
47 621-06567 WATER 4.000 KGAL
48 621-06575 SODDING, NURSERY 1,689.000 SYS
49 628-09401 FIELD OFFICE, A 5.000 MOS



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER : 196 CONTRACT ID : R -33253-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 715-05115 PIPE, TYPE 1 CIRCULAR 6 IN 50.000 LFT
51 715-05116 PIPE, TYPE 1 CIRCULAR 8 IN 50.000 LFT
52 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 50.000 LET
53 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 59.000 LFT
54 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 631.000 LFT
55 715-09064 VIDEO INSPECTION FOR PIPE 451.000 LFT
56 715-46005 PIPE END SECTION, DIA 15" 5.000 EACH
57 715-92543 WATER MAIN, 8 IN, RELOCATE 144.000 LET
58 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
59 720-45130 INLET, E7, MODIFIED 1.000 EACH
60 720-45135 INLET, F7, MODIFIED 2.000 EACH
61 720-45265 PIPE CATCH BASIN, 15 IN 1.000 EACH
62 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
63 720-45410 MANHOLE, C4 1.000 EACH
64 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
65 720-93409 INLET, B15, MODIFIED 4.000 EACH
66 720-93411 INLET, C15, MODIFIED 7.000 EACH
67 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
68 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
69 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
71 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,840.000 LEFT
72  801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 400.000 LFT
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07119 BARRICADE, III-B 72.000 LEFT
77 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 173.500 LET
78 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
79 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 58.500 SET
80 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 6.500 SFT
81 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 34.000 SET
82 802-76095 STRUCTURAL STEEL, BREAKAWAY 278.000 LBS
83 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
84 805-01842 HANDHOLE, SIGNAL, TYPE 1 4.000 EACH
85 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 412.000 LET
86 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 1.000 EACH
87 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
88 805-78445 SIGNAL SERVICE 1.000 EACH
89 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 16.000 LEFT
90 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 22.000 LFT
91 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
92 805-94069 CONDUIT, STEEL, GALVANIZED, 1 IN 16.000 LFT
93 808-03114 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT 1.000 EACH
94 808-03775 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE) 1.000 EACH
95 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 274.000 LEFT
96 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 38.000 LET
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,918.000 LEFT

98 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 267.000 LFT



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER : 196 CONTRACT ID : R -33253-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
99 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 100.000 LFT
100 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH

101 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
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CALL ORDER  : 200 CONTRACT ID : R -33935-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02070 BORROW 62.000 cyYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 20.000 TON
15 205-06934 TEMPORARY MULCH 1.000 TON
16 205-06937 TEMPORARY SILT FENCE 220.000 LFT
17 205-11586 TEMPORARY FILTER STONE 5.000 TON
18 205-11591 TEMPORARY SEED MIXTURE 21.000 LBS
19 207-08263 SUBGRADE TREATMENT, TYPE IA 220.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 40.000 SYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 135.000 CYS
22 211-09265 STRUCTURAL BACKFILL, TYPE 2 333.000 CYS
23 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 4.000 EACH
24 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 124.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 163.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 54.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN 323.000 SYS
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 47.300 TON
29  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 54.400 TON
30 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 12.900 TON
31 401-10258 JOINT ADHESIVE, SURFACE 172.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 72.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 244.000 LFT
34 406-05520 ASPHALT FOR TACK COAT 0.100 TON
35 406-05521 ASPHALT FOR TACK COAT 771.000 SYS
36 503-05310 TERMINAL JOINT 48.000 LET
37 506-06333 PCCP PATCHING, FULL DEPTH 1.000 SYS
38 506-06334 PCCP PATCHING, PARTIAL DEPTH 8.000 SYS
39 602-06729 BARRIER DELINEATOR 4.000 EACH
40 616-02320 GEOTEXTILES 284.000 SYS
41 616-05689 RIPRAP, CLASS 2 30.000 TON
42 616-06405 RIPRAP, REVETMENT 52.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-02770 EROSION CONTROL BLANKET 3,000.000 SYS
45 621-03787 SEED MIXTURE, D 1.000 LBS
46 621-03909 SEED MIXTURE, NATIVE 5.000 LBS
47 628-09401 FIELD OFFICE, A 3.000 MOS
48 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
49 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
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CALL ORDER : 200 CONTRACT ID : R -33935-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
51 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
52 714-11183 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 89.000 LFT
53 715-05136 PIPE, TYPE 1 CIRCULAR 72 IN 85.000 LET
54 715-08655 PIPE END SECTION, DIA 72" 2.000 EACH
55 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 270.000 SET
56 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 24.700 CYS
57 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SET
58 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 110.000 LEFT
59 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 867.000 SYS
60 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 48.000 LEFT
66 801-07119 BARRICADE, III-B 48.000 LET
67 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
68 802-04314 SIGN 8.000 EACH
69 802-04314 SIGN 3.000 EACH
70 804-06771 DELINEATOR POST, FLEXIBLE 4.000 EACH
71 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 50.000 LEFT
72 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 344.000 LFT
73 808-06716 LINE, REMOVE 405.000 LET
74 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 360.000 LET
75 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 45.000 LFT
76 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3.000 EACH

77 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 15

CALL ORDER : 210 CONTRACT ID : R =34279-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 181.100 cyYs
13 203-02020 EXCAVATION, UNCLASSIFIED 25.000 CYS
14 205-06937 TEMPORARY SILT FENCE 1,230.000 LFT
15 205-09543 NO 2 STONE 79.000 TON
16 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 70.000 LFT
17 205-11587 TEMPORARY GEOTEXTILE 104.000 SYS
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 93.100 SYS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 403.850 SYS
20 211-09265 STRUCTURAL BACKFILL, TYPE 2 350.030 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 20.390 TON
22 303-01180 COMPACTED AGGREGATE, NO. 53 55.800 TON
23 306-08042 MILLING, SCARIFICATION 1,754.400 SYS
24 306-08043 MILLING, TRANSITION 445.000 SYS
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 176.720 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 43.370 TON
27 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 103.700 TON
28 401-10258 JOINT ADHESIVE, SURFACE 356.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 356.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 0.740 TON
31 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 2.000 EACH
32 601-01848 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5 1.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 325.000 LFT
34 610-07488 HMA FOR APPROACHES, TYPE C 25.730 TON
35 615-06505 MONUMENT, B 2.000 EACH
36 616-02320 GEOTEXTILES 256.350 SYS
37 616-05688 RIPRAP, CLASS 1 181.800 TON
38 616-06405 RIPRAP, REVETMENT 55.920 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-02770 EROSION CONTROL BLANKET 735.000 SYS
41 621-06559 MULCHED SEEDING, R 875.000 SYS
42 628-09401 FIELD OFFICE, A 4.000 MOS
43 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
46 714-11327 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 72.000 LFT
47 715-92537 PIPE, PVC, 8 IN 16.000 LET
48 715-93911 WATER MAIN, 4 IN 60.000 LET
49 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 16

CALL ORDER  : 210 CONTRACT ID : R -34279-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
51 801-04092 TEMPORARY PAVEMENT 104.220 SYS
52 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,680.000 LET
53 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
54 801-06710 FLASHING ARROW SIGN 60.000 DAY
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 80.000 LFT
57 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 50.000 LET
58 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
59 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 106.000 LET
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,780.000 LET
61 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 1.000 EACH
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 11.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH



SCHEDULE OF PAY ITEMS PAGE 17

CALL ORDER : 216 CONTRACT ID : R -35342-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2.000 TON
11 401-11507 QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm 21.000 TON
12 503-03489 RETROFITTED TIE BARS 296.000 EACH
13 503-05240 D-1 CONTRACTION JOINT 1,411.000 LET
14 503-09261 PCCP STITCHING 425.000 EACH
15 506-06333 PCCP PATCHING, FULL DEPTH 1,230.000 SYS
16 506-06333 PCCP PATCHING, FULL DEPTH 246.000 SYS
17 506-06334 PCCP PATCHING, PARTIAL DEPTH 143.000 SYS
18 507-07480 PROFILING PCCP 1,260.000 SYs
19 507-07482 CRACKS IN PCCP, ROUT AND SEAL 905.000 LFT
20 507-07505 RETROFIT LOAD TRANSFER 5.000 EACH
21 507-08271 JOINTS IN PCCP, FILLED 407,500.000 LET
22 612-04315 MATERIAL FOR UNDERSEAL 43.200 TON
23 612-60410 DRILLED HOLE FOR UNDERSEAL 1,440.000 EACH
24  628-09402 FIELD OFFICE, B 8.000 MOS
25 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 32.000 MOS
29 715-01354 CLEAN EXISTING PIPE 70,459.000 LET
30 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 70,459.000 LET
31 718-08308 UNDERDRAIN, PATCHING 1,007.000 LET
32 718-09979 UNDERDRAIN OUTLET CLEANING 493.000 EACH
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
35 801-06625 DETOUR ROUTE MARKER ASSEMBLY 42.000 EACH
36 801-06640 CONSTRUCTION SIGN, A 100.000 EACH
37 801-06710 FLASHING ARROW SIGN 600.000 DAY
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
40 801-11845 AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS 8.000 EACH
41 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LET
42 804-06725 DELINEATOR WITH POST, D1 37.000 EACH
43 804-06771 DELINEATOR POST, FLEXIBLE 493.000 EACH
44 808-06716 LINE, REMOVE 148,030.000 LFT
45 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
46 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 65,790.000 LET
47 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 65,790.000 LET
48 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 16,450.000 LET
49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 206.000 EACH
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CALL ORDER : 216 CONTRACT ID : R -35342-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

50 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 206.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -35524-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 303-01180 COMPACTED AGGREGATE, NO. 53 500.000 TON
9 601-01128 GUARDRAIL, TRANSITION TYPE WGB 8.000 EACH
10 601-01128 GUARDRAIL, TRANSITION TYPE WGB 2.000 EACH
11 601-01522 GUARDRAIL, TRANSITION TYPE TGB 12.000 EACH
12 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 2.000 EACH
13 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
14 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
15 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 25.000 LEFT
16 601-02241 GUARDRAIL, REMOVE 507.000 LEFT
17 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
18 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
19 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
20 601-09238 HAND DIG GUARDRAIL POST HOLES 74.000 EACH
21 601-94689 GUARDRAIL END TREATMENT, OS 17.000 EACH
22  601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,807.000 LEFT
23 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
24 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
25 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 3.000 MOS
29 702-51863 FIELD DRILLED HOLE IN CONCRETE 100.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
31 801-06640 CONSTRUCTION SIGN, A 72.000 EACH
32 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER . 230 CONTRACT ID : R -35857-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 8,590.000 cyYs
13 203-02070 BORROW 50.000 cys
14 205-03371 SEDIMENT, REMOVE 5.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 20.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 22.000 TON
18 205-06937 TEMPORARY SILT FENCE 4,240.000 LFT
19 205-09543 NO 2 STONE 100.000 TON
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 167.000 SYS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 17,415.000 SYS
22 211-09268 STRUCTURAL BACKFILL, TYPE 5 100.000 CYS
23 303-01180 COMPACTED AGGREGATE, NO. 53 416.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 136.000 SYS
25  401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 855.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,595.000 TON
27 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,600.000 TON
28  401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 1,401.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 2,755.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,755.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 5,510.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 8.000 TON
33 502-06457 PCCP, 9 IN 130.000 SYS
34 605-06120 CURB, CONCRETE 865.000 LET
35 605-06140 CURB AND GUTTER, CONCRETE 1,463.000 LFT
36 605-97305 CURB AND GUTTER TURNOUT, COMBINED, MODIFIED 19.000 EACH
37 615-06490 RIGHT OF WAY MARKER 12.000 EACH
38 615-06505 MONUMENT, B 4.000 EACH
39 615-06510 MONUMENT, C 2.000 EACH
40 616-02320 GEOTEXTILES 290.000 SYS
41 616-05688 RIPRAP, CLASS 1 12.000 TON
42 616-06405 RIPRAP, REVETMENT 16.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
44 621-02770 EROSION CONTROL BLANKET 81.000 SYS
45 621-03787 SEED MIXTURE, D 14.000 LBS
46 621-06545 FERTILIZER 1.500 TON
47 621-06553 SEED MIXTURE, R 530.000 LBS
48 621-06557 SEED MIXTURE, T 557.000 LBS
49 621-06565 MULCHING MATERIAL 7.500 TON
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CALL ORDER : 230 CONTRACT ID : R -35857-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 628-09402 FIELD OFFICE, B 12.000 MOS
51 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 24.000 MOS
55 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 4,088.000 LFT
56 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 200.000 LEFT
57 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 84.000 LET
58 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 100.000 LEFT
59 715-09064 VIDEO INSPECTION FOR PIPE 184.000 LEFT
60 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
61 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
62 718-06529 OUTLET PROTECTOR, 2 4.000 EACH
63 718-06531 OUTLET PROTECTOR, 3 6.000 EACH
64 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 4,288.000 LFT
65 718-52610 AGGREGATE FOR UNDERDRAINS 191.000 CYS
66 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,400.000 SYS
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07118 BARRICADE, III-A 130.000 LET
70 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 20.000 LET
71 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 80.000 LEFT
72 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 65.000 SFT
73 804-06770 DELINEATOR POST 10.000 EACH
74 805-06595 CONDUIT, PVC, 2 IN 126.000 LET
75 805-95568 CONDUIT, PVC, 4" 184.000 LEFT
76 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 2.000 EACH
77 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 450.000 LET
78 807-78590 HANDHOLE 6.000 EACH
79 807-85740 LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST ARM, BREAKAWAY BASE 2.000 EACH
80 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 2.000 EACH
81 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 200.000 LET
82 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
83 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
84 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 3.000 EACH
85 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
86 807-86930 INSULATION LINK, NON-WATERPROOFED 4.000 EACH
87 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
88 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,210.000 LEFT
89 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
90 808-11485 LINE, THERMOPLASTIC, DOTTED, WHITE, 5 IN. 245.000 LEFT
91 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 17.000 LEFT
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,575.000 LET
93 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 65.000 LEFT

94 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 78.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -35860-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 4.000 EACH
8 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 8.000 SYS
9 621-06574 SODDING 66.000 SYS
10 622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
11 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 802-04089 SIGN, SHEET, REMOVE 5.000 EACH
15 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
16 807-02191 HANDHOLE, LIGHTING 4.000 EACH
17 807-02194 SERVICE POINT, II, MODIFIED 2.000 EACH
18 807-02560 ELECTRICAL WORK LUMP LUMP
19 807-03950 LUMINAIRE, ORNAMENTAL 44.000 EACH
20 807-03951 LIGHT POLE, ORNAMENTAL 44,000 EACH
21 807-04651 WIRE, 1,485.000 LEFT
22 807-04651 WIRE, 11,718.000 LEFT
23 807-04651 WIRE, 4,770.000 LFT
24 807-04651 WIRE, 2,961.000 LET
25 807-04651 WIRE, 3,438.000 LET
26 807-04653 LIGHTING FOUNDATION, 44.000 EACH
27 807-08317 CIRCUIT INSTALLATION, STRUCTURE NUMBER, 44.000 EACH
28 807-86910 CONNECTOR KIT, UNFUSED 44,000 EACH
29 807-86915 CONNECTOR KIT, FUSED 44.000 EACH
30 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 200.000 EACH
31 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 70.000 EACH
32 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
33 807-86955 CABLE-DUCT MARKER 125.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -35864-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94747 POST, REMOVE 4,567.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-04089 SIGN, SHEET, REMOVE 6,372.000 EACH
10 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 39,554.000 LEFT
11 802-07060 SIGN, SHEET, RELOCATE 165.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 21,166.000 SET
13 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9,154.000 SFT
14 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 99.000 SFT
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CALL ORDER  : 260 CONTRACT ID : R -36034-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 207-09935 SUBGRADE TREATMENT, TYPE IC 155.000 SYS
10 215-07043 CHEMICAL MODIFICATION, SOILS 1,806.000 SYS
11 302-06464 SUBBASE FOR PCCP 472.000 CYS
12 304-07493 WIDENING WITH HMA, TYPE B 200.000 TON
13 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 361.000 TON
14 503-03489 RETROFITTED TIE BARS 489.000 EACH
15 503-05240 D-1 CONTRACTION JOINT 980.000 LET
16 503-05310 TERMINAL JOINT 152.000 LET
17 506-06333 PCCP PATCHING, FULL DEPTH 2,426.000 SYS
18 506-06334 PCCP PATCHING, PARTIAL DEPTH 21.000 SYS
19 507-08271 JOINTS IN PCCP, FILLED 15,157.000 LET
20 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
21 621-06559 MULCHED SEEDING, R 4,000.000 SYS
22 621-06567 WATER 5.000 kGAL
23 628-09402 FIELD OFFICE, B 6.000 MOS
24 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 2,000.000 LET
25 718-06529 OUTLET PROTECTOR, 2 5.000 EACH
26 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 15,000.000 LET
27 718-52610 AGGREGATE FOR UNDERDRAINS 500.000 CYS
28 718-99153 GEOTEXTILES FOR UNDERDRAIN 500.000 SYS
29 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,978.000 LET
32 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
33 801-06710 FLASHING ARROW SIGN 60.000 DAY
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,600.000 LET
36 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 200.000 LET
37 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
38 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,335.000 LET
39 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 3,335.000 LFT
40 808-06716 LINE, REMOVE 3,489.000 LET
41 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 834.000 LET
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 42.000 EACH
43  808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 42.000 EACH
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CALL ORDER : 270 CONTRACT ID : R -36482-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIDEWALK IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02255 TREE, 18 IN, REMOVE 5.000 EACH
11 201-02260 TREE, 30 IN, REMOVE 5.000 EACH
12 201-02265 TREE, 48 IN, REMOVE 2.000 EACH
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 68.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 2,438.000 LET
16 202-52710 SIDEWALK, CONCRETE, REMOVE 2,503.000 SYS
17 202-91840 FENCE, CHAIN LINK, REMOVE 47.000 LET
18 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
19 203-02000 EXCAVATION, COMMON 903.000 CYs
20 205-03371 SEDIMENT, REMOVE 30.000 CYS
21 205-06933 TEMPORARY INLET PROTECTION 26.000 EACH
22 205-06937 TEMPORARY SILT FENCE 130.000 LET
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,785.000 SYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 447.000 TON
25 303-07449 COMPACTED AGGREGATE, NO. 73 12.000 TON
26 304-07489 HMA PATCHING, TYPE A 289.000 TON
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28 604-06070 SIDEWALK, CONCRETE 2,628.000 SYS
29 604-07897 CURB RAMP, CONCRETE, C 171.000 SYS
30 604-07899 CURB RAMP, CONCRETE, E 12.000 SYS
31 604-07900 CURB RAMP, CONCRETE, F 22.000 SYS
32 604-07901 CURB RAMP, CONCRETE, G 45.000 SYS
33 604-07902 CURB RAMP, CONCRETE, H 198.000 SYS
34 605-06120 CURB, CONCRETE 2,083.000 LET
35 610-07713 PCCP FOR APPROACHES, 8 IN 322.000 SYS
36 610-08446 PCCP FOR APPROACHES, 6 IN 593.000 SYS
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
38 621-06557 SEED MIXTURE, T 215.000 1LBS
39 621-06565 MULCHING MATERIAL 3.000 TON
40 621-06567 WATER 13.000 kGAL
41 621-06570 TOPSOIL 379.000 CYS
42 621-06575 SODDING, NURSERY 3,407.000 SYS
43 628-09402 FIELD OFFICE, B 3.000 MOS
44  715-94530 ADJUST WATER VALVE TO GRADE 11.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 270 CONTRACT ID : R -36482-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIDEWALK IMPROVEMENT
50 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 120.000 LET
51 802-07060 SIGN, SHEET, RELOCATE 12.000 EACH
52 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 248.000 LET
53 808-06716 LINE, REMOVE 1,498.000 LET

54 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 1,250.000 LFT
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CALL ORDER : 280 CONTRACT ID : R -36483-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SEWER, CURB AND GUTTER CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02273 CENTER CURB, CONCRETE, REMOVE 1,000.000 SYS
8 202-02278 CURB, CONCRETE, REMOVE 400.000 LET
9 605-06120 CURB, CONCRETE 581.000 LEFT
10 605-06215 CENTER CURB, D, CONCRETE 2,439.000 LEFT
11 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
13 801-06710 FLASHING ARROW SIGN 90.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 290 CONTRACT ID : R -36485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTALL NEW CABLE RAIL BARRIERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 203-08607 LINEAR GRADING 24,440.000 LET
8 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
9 621-06559 MULCHED SEEDING, R 8,200.000 SYS
10 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 24,440.000 LEFT
11 627-09331 SAFETY TERMINAL, TYPE TL-4 18.000 EACH
12 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4, LUMP LUMP
13 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
14 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
15 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
16 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 16.000 MOS
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 300 CONTRACT ID : R -36492-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 500.000 TON
10 302-06464 SUBBASE FOR PCCP 9.000 cys
11 304-07783 HMA PATCHING, TYPE D 582.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN 6,033.000 SYS
13 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 500.000 TON
14 503-05240 D-1 CONTRACTION JOINT 1,075.000 LFT
15 506-06333 PCCP PATCHING, FULL DEPTH 1,800.000 SYS
16 606-07484 MILLED HMA CORRUGATIONS 1,000.000 LFT
17 606-110064 MILLED PCCP CORRUGATIONS 149.000 LFT
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
21 801-06710 FLASHING ARROW SIGN 180.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -36496-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 203-02070 BORROW 45.000 cyYs
9 303-01180 COMPACTED AGGREGATE, NO. 53 76.000 TON
10 304-07490 HMA PATCHING, TYPE B 38.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,580.000 SYS
12 306-08042 MILLING, SCARIFICATION 6,570.000 SYS
13 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 775.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 2,900.000 LFT
15 401-11785 LIQUID ASPHALT SEALANT 2,900.000 LFT
16 406-05520 ASPHALT FOR TACK COAT 3.000 TON
17 621-06559 MULCHED SEEDING, R 800.000 SYS
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 320 CONTRACT ID : R -36500-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTIONAL AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 203-02000 EXCAVATION, COMMON 190.000 CYS
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 160.000 TON
11 303-07449 COMPACTED AGGREGATE, NO. 73 20.000 TON
12 306-08042 MILLING, SCARIFICATION 4,320.000 SYS
13 306-08043 MILLING, TRANSITION 135.000 SYS
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 620.000 TON
15 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 380.000 TON
16 402-07451 HMA WEDGE AND LEVEL, TYPE B 110.000 TON
17 404-10137 SEAL COAT, 2P 4,960.000 SYS
18 406-05520 ASPHALT FOR TACK COAT 4.500 TON
19 412-09355 FOG SEAL 4,960.000 SYS
20 605-06145 CURB AND GUTTER, B, CONCRETE 120.000 LET
21 605-09131 CURB AND GUTTER TURNOUT CONCRETE 1.000 LET
22 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
23  621-06553 SEED MIXTURE, R 85.000 1BS
24 621-06570 TOPSOIL 270.000 cYs
25 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 2.000 MOS
29 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-07118 BARRICADE, III-A 40.000 LET
32 802-04314 SIGN 1.000 EACH
33 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,000.000 LET
34 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 9.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -36896-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION BUILDINGS, FOUNDATIONS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
11 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 575.000 SET
12 205-06937 TEMPORARY SILT FENCE 370.000 LEFT
13 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
14 621-06559 MULCHED SEEDING, R 685.000 SYS
15 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
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CALL ORDER : 370 CONTRACT ID RS-31502-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 205-06937 TEMPORARY SILT FENCE 32,700.000 LET
12 207-08266 SUBGRADE TREATMENT, TYPE III 93,303.000 SYS
13 207-09935 SUBGRADE TREATMENT, TYPE IC 7,509.000 SYS
14 211-092064 STRUCTURAL BACKFILL, TYPE 1 305.000 CYS
15 302-06464 SUBBASE FOR PCCP 1,877.000 cys
16 304-07489 HMA PATCHING, TYPE A 10,058.000 TON
17 304-07490 HMA PATCHING, TYPE B 5,849.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN 487,226.000 SYs
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 23,332.000 SYS
20 306-08043 MILLING, TRANSITION 6,680.000 SYS
21 306-08595 MILLING ASPHALT, 3 1/2 IN 154,033.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 188.000 TON
24  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,295.000 TON
25  401-07337 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm 35,922.000 TON
26 401-07345 QC/QA-HMA, 2, 70, SURFACE, 12.5 mm 21,418.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 280,144.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 280,144.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 224.000 TON
30 413-11520 FULL DEPTH RECLAMATION 155,766.000 SYS
31 503-03489 RETROFITTED TIE BARS 1,603.000 EACH
32 503-05240 D-1 CONTRACTION JOINT 4,046.000 LET
33 506-06333 PCCP PATCHING, FULL DEPTH 9,686.000 SYS
34 506-06334 PCCP PATCHING, PARTIAL DEPTH 17.000 SYS
35 604-06367 JOINT MATERIAL 306.000 LET
36 606-07484 MILLED HMA CORRUGATIONS 280,144.000 LET
37 612-04315 MATERIAL FOR UNDERSEAL 2.000 TON
38 612-60410 DRILLED HOLE FOR UNDERSEAL 36.000 EACH
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
40 621-02770 EROSION CONTROL BLANKET 100.000 SYS
41 621-06559 MULCHED SEEDING, R 4,360.000 SYS
42 621-06626 MULCHED SEEDING, D 500.000 SYS
43 628-09402 FIELD OFFICE, B 24.000 MOS
44 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 48.000 MOS
45 628-11730 CELLULAR TELEPHONE TYPE B 5.000 EACH
46 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 120.000 MOS
48 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 10,900.000 LFT
49  715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 140, 689.000 LET
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CALL ORDER : 370 CONTRACT ID : RS-31502-A

SECTION NO. 0001 ASPHALT RESURFACE

50 718-04986 CLEANOUT 15.000 EACH
51 718-06529 OUTLET PROTECTOR, 2 436.000 EACH
52 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 LET
53 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LET
54 718-52610 AGGREGATE FOR UNDERDRAINS 3,905.000 CYs
55 718-99153 GEOTEXTILES FOR UNDERDRAIN 96,601.000 SYS
56 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 40.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
58 801-03291 CONSTRUCTION SIGN, D 20.000 EACH
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 611,966.000 LET
60 801-06640 CONSTRUCTION SIGN, A 126.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
62 801-06710 FLASHING ARROW SIGN 1,500.000 DAY
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 17.000 EACH
65 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 1,326.000 LET
66 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 360.000 SFT
67 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,200.000 LET
68 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 500.000 LET
69 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 35,440.000 LET
70 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 143,838.000 LET
71 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 2,604.000 LET
72 808-06716 LINE, REMOVE 152,927.000 LET
73  808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
74 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 5,154.000 LET
75 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 5,154.000 LET
76 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 1,289.000 LET
77 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 141,376.000 LET
78 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 60.000 LET
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,859.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,859.000 EACH
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CALL ORDER : 380 CONTRACT ID : RS-32641-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 207-08266 SUBGRADE TREATMENT, TYPE III 1,030.000 SYS
12 207-09935 SUBGRADE TREATMENT, TYPE IC 1,565.000 SYS
13 211-092064 STRUCTURAL BACKFILL, TYPE 1 360.000 CYS
14 302-06464 SUBBASE FOR PCCP 190.000 cys
15 304-07490 HMA PATCHING, TYPE B 528.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN 552,198.000 SYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 20,040.000 SYS
18 306-08036 MILLING, ASPHALT, 2 IN 59,546.000 SYs
19 306-08043 MILLING, TRANSITION 12,779.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 429.000 TON
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 699.000 TON
23 401-07345 QC/QA-HMA, 2, 70, SURFACE, 12.5 mm 18,577.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 387,985.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 387,985.000 LFT
26 406-05520 ASPHALT FOR TACK COAT 157.000 TON
27 410-11846 QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA 49,942.000 TON
28 503-03489 RETROFITTED TIE BARS 137.000 EACH
29  503-05240 D-1 CONTRACTION JOINT 248.000 LET
30 506-06333 PCCP PATCHING, FULL DEPTH 1,645.000 SYS
31 506-06334 PCCP PATCHING, PARTIAL DEPTH 125.000 SYS
32 606-07484 MILLED HMA CORRUGATIONS 316,860.000 LET
33 610-07488 HMA FOR APPROACHES, TYPE C 148.000 TON
34 615-06500 MONUMENT, A 1.000 EACH
35 615-06505 MONUMENT, B 1.000 EACH
36 615-06510 MONUMENT, C 1.000 EACH
37 615-06515 MONUMENT, D 1.000 EACH
38 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
40 621-06559 MULCHED SEEDING, R 1,000.000 SYS
41  628-09402 FIELD OFFICE, B 9.000 MOS
42 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
43 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 9.000 MOS
46 703-06029 REINFORCING BARS, EPOXY COATED 21,901.000 LBS
47 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 1,600.000 LFT
48 718-04986 CLEANOUT 20.000 EACH
49 718-06526 HMA FOR UNDERDRAINS 20.000 TON



SCHEDULE OF PAY ITEMS PAGE 36

CALL ORDER : 380 CONTRACT ID : RS-32641-A

SECTION NO. 0001 ASPHALT RESURFACE

50 718-06529 OUTLET PROTECTOR, 2 160.000 EACH
51 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 16,000.000 LET
52 718-52610 AGGREGATE FOR UNDERDRAINS 4.000 CYs
53 718-99153 GEOTEXTILES FOR UNDERDRAIN 40.000 SYS
54 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
56 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 38,400.000 LET
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 38,400.000 LET
58 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
59 801-06710 FLASHING ARROW SIGN 240.000 DAY
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 5.000 EACH
62 805-11763 WIM STATION, REBUILD LUMP LUMP
63 808-06716 LINE, REMOVE 33,995.000 LFT
64 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
65 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 159,495.000 LET
66 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 161,340.000 LET
67 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 4,075.000 LET
68 808-10038 TRANSVERSE MARKINGS MULTI-COMPONENT, 550.000 LET
69 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 125.000 LET
70 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 40,085.000 LET
71 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 365.000 LET
72  808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,004.000 EACH
73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,004.000 EACH

74 809-05905 ATR STATION- 4 LANE 1.000 EACH
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CALL ORDER : 400 CONTRACT ID : B -26727-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 143.000 LET
13 203-02000 EXCAVATION, COMMON 4,882.000 cYs
14 203-02070 BORROW 566.000 cys
15 205-03371 SEDIMENT, REMOVE 20.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 50.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 45.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,772.000 LFT
19 205-09543 NO 2 STONE 396.000 TON
20 207-08263 SUBGRADE TREATMENT, TYPE IA 5,440.000 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 350.000 SYS
22 211-02050 B BORROW 1,401.000 cys
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 139.000 CYS
24 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,196.000 CYS
25 211-09266 STRUCTURAL BACKFILL, TYPE 3 345.000 CYS
26 215-07043 CHEMICAL MODIFICATION, SOILS 1,632.000 SYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,731.000 TON
28 303-01180 COMPACTED AGGREGATE, NO. 53 614.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 533.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 202.000 TON
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 247.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 337.000 TON
33 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 338.000 TON
34 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 540.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 3,360.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,360.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 6,720.000 LFT
38 406-05521 ASPHALT FOR TACK COAT 8,138.000 SYS
39 503-05240 D-1 CONTRACTION JOINT 96.000 LET
40 601-02241 GUARDRAIL, REMOVE 564.000 LFT
41 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 388.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 85.000 TON
44 610-09108 PCCP FOR APPROACHES, 9 IN 58.000 SYS
45 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
46 615-06490 RIGHT OF WAY MARKER 14.000 EACH
47 615-06505 MONUMENT, B 6.000 EACH
48 616-02320 GEOTEXTILES 1,929.000 SYS
49 616-05688 RIPRAP, CLASS 1 205.000 TON
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CALL ORDER  : 400 CONTRACT ID : B -26727-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-06405 RIPRAP, REVETMENT 796.000 TON
51 616-06451 RIPRAP, UNIFORM 27.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
53  621-02770 EROSION CONTROL BLANKET 350.000 SYS
54 621-03909 SEED MIXTURE, NATIVE 2.000 1LBS
55 621-06545 FERTILIZER 1.000 TON
56 621-06553 SEED MIXTURE, R 257.000 1BS
57 621-06557 SEED MIXTURE, T 454.000 LBS
58 621-06565 MULCHING MATERIAL 6.000 TON
59 621-06567 WATER 1.000 KGAL
60 621-06574 SODDING 242.000 SYS
61 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 34.000 EACH
62 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 4.000 EACH
63 622-10003 LIVE PLANT STAKING 19.000 EACH
64 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
65 628-09402 FIELD OFFICE, B 12.000 MOS
66 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
67 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
68 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
69 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
70 703-06029 REINFORCING BARS, EPOXY COATED 5,040.000 1BS
71 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 140.000 SYS
72 706-09545 COARSE AGGREGATE, NO 8 21.000 cYs
73  706-09959 RAILING, CONCRETE, FT 126.000 LET
74 709-51821 SURFACE SEAL LUMP LUMP
75 714-10249 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS 60.000 LET
76 715-05122 PIPE, TYPE 1 CIRCULAR 21 IN 120.000 LET
77 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 100.000 LET
78 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 45.000 LET
79 715-05172 PIPE, TYPE 3 CIRCULAR 21 IN 98.000 LET
80 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
81 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
82 715-46015 PIPE END SECTION, DIA 21" 4.000 EACH
83 731-93945 FACE PANELS, CONCRETE 1,100.000 SFT
84 731-93946 WALL ERECTION 1,100.000 SFT
85 731-93947 LEVELING PAD, CONCRETE 126.000 LET
86 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
87 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
88 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07118 BARRICADE, III-A 48.000 LET
91 801-07119 BARRICADE, III-B 96.000 LET
92 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
93 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,240.000 LET
94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,240.000 LET
95 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 29.000 EACH

96 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 29.000 EACH
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CALL ORDER : 410 CONTRACT ID : B -27177-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 COVERED BRIDGE REHABILITATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 628-09401 FIELD OFFICE, A 4.000 MOS
6 708-05394 REPAIR LUMP LUMP
7 708-05394 REPAIR LUMP LUMP
8 708-05394 REPAIR LUMP LUMP
9 708-05394 REPAIR LUMP LUMP
10 708-05394 REPAIR LUMP LUMP
11 708-05394 REPAIR LUMP LUMP
12 708-05394 REPAIR LUMP LUMP
13 711-01772 RETROFIT, 1.000 EACH
14 711-05395 REPLACE 2.000 EACH
15 712-05721 FIRE RETARDANT TREATMENT LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 40

CALL ORDER : 420 CONTRACT ID : B -28715-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-91385 INLET, REMOVE 3.000 EACH
13 203-02000 EXCAVATION, COMMON 732.000 cys
14 203-51223 EXCAVATION, WATERWAY 314.000 CYS
15 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
16 205-06937 TEMPORARY SILT FENCE 389.000 LFT
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 181.000 CYS
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 156.000 SYS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 955.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 112.000 CYS
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 936.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 181.000 TON
23 303-01180 COMPACTED AGGREGATE, NO. 53 243.000 TON
24 304-07493 WIDENING WITH HMA, TYPE B 39.000 TON
25 306-08033 MILLING, ASPHALT, 1 IN 457.000 SYS
26 306-08043 MILLING, TRANSITION 218.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 95.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 116.000 TON
29  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 105.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 653.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 535.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 653.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 0.600 TON
34 603-03398 FENCE, RELOCATE 48.000 LFT
35 604-01268 HAND RAIL, ALUMINUM 405.000 LFT
36 604-06070 SIDEWALK, CONCRETE 370.000 SYS
37 604-07903 CURB RAMP, CONCRETE, K 16.000 SYS
38 605-52807 CURB AND GUTTER, COMBINED 770.000 LFT
39 610-09108 PCCP FOR APPROACHES, 9 IN 156.000 SYS
40 616-02320 GEOTEXTILES 297.000 SYS
41 616-05688 RIPRAP, CLASS 1 236.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,000.000 SYS
44 621-06570 TOPSOIL 164.000 cys
45 621-06575 SODDING, NURSERY 1,000.000 SYS
46 622-05065 MASONRY WALL 11.200 cys
47 628-09402 FIELD OFFICE, B 16.000 MOS
48 702-51005 CONCRETE, A, SUBSTRUCTURE 89.800 cys
49 702-51015 CONCRETE, B, FOOTINGS 93.700 cys
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CALL ORDER : 420 CONTRACT ID : B -28715-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 703-06029 REINFORCING BARS, EPOXY COATED 18,359.000 LBS
51 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 266.000 LFT
52 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 101.000 LET
53 720-4429¢ INLET, CAP 1.000 EACH
54 720-45035 INLET, F7 1.000 EACH
55 720-90349 MANHOLE, C8 2.000 EACH
56 720-9789¢6 INLET, A4 1.000 EACH
57 720-98174 INLET, B15 2.000 EACH
58 720-98555 INLET, C15 3.000 EACH
59 723-11261 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 54.000 LET
60 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 48.000 LET
66 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 57.000 LET
67 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 5.000 EACH
68 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 35.900 SFT
69 808-03439 TRANSVERSE MARKING THERMOPLASTIC 48.000 LEFT
70 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 40.000 LET

71 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 788.000 LEFT
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CALL ORDER  : 430 CONTRACT ID : B -28790-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFELANE HDX OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 304-07783 HMA PATCHING, TYPE D 50.000 TON
9 404-05511 SEAL COAT, 2 4,622.000 SYS
10 412-09355 FOG SEAL 4,622.000 SYS
11  628-09402 FIELD OFFICE, B 6.000 MOS
12 722-11743 ANTI-ICING SURFACE OVERLAY SYSTEM 13,217.000 SYS
13 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
15 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,100.000 LET
16 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
17 801-06710 FLASHING ARROW SIGN 90.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 808-06716 LINE, REMOVE 9,968.000 LET
20 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 4,434.000 LET
21 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,434.000 LET
22 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 1,100.000 LET
23 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 55.000 EACH
24 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 55.000 EACH
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CALL ORDER : 440 CONTRACT ID : B -30763-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK BARRIER WALL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 44.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
16 202-96133 PIPE, REMOVE 47.000 LET
17 203-02000 EXCAVATION, COMMON 200.000 cys
18 203-02070 BORROW 200.000 cyYs
19 205-03371 SEDIMENT, REMOVE 100.000 CYS
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 41.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
22 205-06936 TEMPORARY SEDIMENT TRAP 30.000 TON
23 205-06937 TEMPORARY SILT FENCE 1,286.000 LFT
24  205-09543 NO 2 STONE 56.000 TON
25 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 65.000 LFT
26 205-11586 TEMPORARY FILTER STONE 7.000 TON
27 205-11587 TEMPORARY GEOTEXTILE 67.000 SYS
28 207-08267 SUBGRADE TREATMENT, TYPE IIIA 157.000 SYS
29 211-09265 STRUCTURAL BACKFILL, TYPE 2 20.000 CYS
30 211-09266 STRUCTURAL BACKFILL, TYPE 3 47.000 CYS
31 303-01180 COMPACTED AGGREGATE, NO. 53 538.000 TON
32 304-07493 WIDENING WITH HMA, TYPE B 981.000 TON
33 306-08033 MILLING, ASPHALT, 1 IN 825.000 SYS
34 306-08034 MILLING, ASPHALT, 1 1/2 IN 81.000 SYS
35 306-08043 MILLING, TRANSITION 4,330.000 SYS
36 306-10163 MILLING ASPHALT, 2 1/2 IN 920.000 SYS
37  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 611.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 978.000 TON
39 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 567.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 2,250.000 LFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,630.000 LFT
42 401-11785 LIQUID ASPHALT SEALANT 3,880.000 LFT
43 406-05521 ASPHALT FOR TACK COAT 13,200.000 SYS
44 503-05240 D-1 CONTRACTION JOINT 784.000 LFT
45 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
46 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
47 601-02241 GUARDRAIL, REMOVE 1,199.000 LFT
48 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
49 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
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CALL ORDER  : 440 CONTRACT ID : B -30763-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK BARRIER WALL
50 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 412.500 LET
51 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 531.250 LET
52 602-06729 BARRIER DELINEATOR 36.000 EACH
53 610-07487 HMA FOR APPROACHES, TYPE B 51.000 TON
54 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
55 616-02320 GEOTEXTILES 645.000 SYS
56 616-05689 RIPRAP, CLASS 2 584.000 TON
57 616-06405 RIPRAP, REVETMENT 129.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
59 621-02770 EROSION CONTROL BLANKET 400.000 SYS
60 621-06545 FERTILIZER 1.000 TON
61 621-06553 SEED MIXTURE, R 187.000 1BS
62 621-06557 SEED MIXTURE, T 165.000 1LBS
63 621-06565 MULCHING MATERIAL 5.000 TON
64 621-06567 WATER 3.000 kGAL
65 621-06574 SODDING 742.000 SYS
66 621-09867 MULCHED SEEDING, 550.000 SYS
67 622-52436 SIGN, DO NOT MOW OR SPRAY 11.000 EACH
68 622-98200 SIGN, DO NOT DISTURB 11.000 EACH
69 628-09402 FIELD OFFICE, B 6.000 MOS
70 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
71 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
72 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
73 702-44240 CONCRETE, A, STRUCTURES 64.500 CYs
74 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,576.000 1BS
75 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,856.000 EACH
76 703-06029 REINFORCING BARS, EPOXY COATED 44,166.000 1LBS
77 706-09545 COARSE AGGREGATE, NO 8 184.000 cYs
78 706-09789 REINFORCED CONCRETE MOMENT SLAB, 20 IN 1,640.000 SYS
79 706-11600 RAILING, CONCRETE, FC 117.200 CcYS
80 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
81 708-51813 PNEUMATICALLY PLACED MORTAR 2,500.000 SFT
82 708-51814 WELDED STEEL WIRE FABRIC 2,500.000 SFT
83 709-51821 SURFACE SEAL LUMP LUMP
84 709-51821 SURFACE SEAL LUMP LUMP
85 715-02628 SAFETY METAL END SECTION 6:1 DIA 15" 4.000 EACH
86 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 98.000 LET
87 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 8.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
90 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 30,600.000 LET
91 801-06640 CONSTRUCTION SIGN, A 58.000 EACH
92 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
93 801-06710 FLASHING ARROW SIGN 600.000 DAY
94 801-06775 MAINTAINING TRAFFIC LUMP LUMP
95 801-07119 BARRICADE, III-B 504.000 LET
96 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,720.000 LET
97 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 24.000 LET

98 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
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CALL ORDER : 440 CONTRACT ID : B -30763-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK BARRIER WALL
99 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 6.000 SFT
100 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
101 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 3,210.000 LFT
102 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,210.000 LET
103 808-06716 LINE, REMOVE 8,200.000 LFT
104 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,210.000 LET
105 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 34.000 EACH
106 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 34.000 EACH

107 809-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
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CALL ORDER : 450 CONTRACT ID : B -30980-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 608.000 SYS
10 202-02240 PAVEMENT REMOVAL 150.000 SYS
11 202-02277 GUTTER, LIP, REMOVE 935.000 LET
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 69.000 CYs
14 203-08607 LINEAR GRADING 812.000 LEFT
15 205-09543 NO 2 STONE 100.000 TON
16 302-07455 DENSE GRADED SUBBASE 25.000 CYS
17 303-01180 COMPACTED AGGREGATE, NO. 53 71.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN 158.000 SYS
19 306-08043 MILLING, TRANSITION 423.000 SYS
20 306-08599 MILLING ASPHALT, 1/2 IN 156.000 SYS
21 402-07450 HMA WEDGE AND LEVEL, TYPE A 91.000 TON
22 406-05521 ASPHALT FOR TACK COAT 910.000 SYS
23 601-02241 GUARDRAIL, REMOVE 1,419.000 LEFT
24 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
25 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
26 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,213.000 LFT
27 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 150.000 SYS
28 616-02320 GEOTEXTILES 183.000 SYS
29 616-06405 RIPRAP, REVETMENT 79.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-06559 MULCHED SEEDING, R 955.000 SYS
32 621-06574 SODDING 105.000 SYS
33 628-09402 FIELD OFFICE, B 6.000 MOS
34 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
37 702-51863 FIELD DRILLED HOLE IN CONCRETE 264.000 EACH
38 703-06029 REINFORCING BARS, EPOXY COATED 7,338.000 LBS
39 706-06347 RAILING, STEEL CF-1 519.000 LET
40 706-51020 RAILING, CONCRETE, C 5.000 CYSs
41 709-51821 SURFACE SEAL LUMP LUMP
42 720-44296 INLET, CAP 5.000 EACH
43 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 547.000 SET
44 722-51842 BRIDGE DECK OVERLAY 608.000 SYS
45 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 6.000 CYs
46 722-60824 SURFACE MILLING 608.000 SYS
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
48 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
49 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
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CALL ORDER : 450 CONTRACT ID : B -30980-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-07118 BARRICADE, III-A 48.000 LET
52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 589.000 LET
53 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 589.000 LET

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 15.000 EACH
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CALL ORDER : 460 CONTRACT ID : B -31589-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 847.000 cys
14 203-02070 BORROW 68.000 cys
15 205-06937 TEMPORARY SILT FENCE 2,250.000 LFT
16 205-08594 FILTER SOCK 60.000 LET
17 205-09543 NO 2 STONE 125.000 TON
18 205-09887 SANDBAG 110.000 LFT
19 205-11585 TEMPORARY FILTER BERM 70.000 LFT
20 206-51235 COFFERDAM LUMP LUMP
21 207-09934 SUBGRADE TREATMENT, TYPE IB 1,710.000 SYS
22 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 14.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 247.000 TON
24 302-07455 DENSE GRADED SUBBASE 29.000 cyYs
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,556.000 SYS
26 306-08043 MILLING, TRANSITION 125.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 231.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 209.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 415.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 415.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 415.000 LFT
32 406-05521 ASPHALT FOR TACK COAT 2,976.000 SYS
33 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
34 601-02241 GUARDRAIL, REMOVE 750.000 LFT
35 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 781.250 LFT
37 602-06729 BARRIER DELINEATOR 8.000 EACH
38 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 169.000 SYS
39 615-06490 RIGHT OF WAY MARKER 18.000 EACH
40 615-06505 MONUMENT, B 4.000 EACH
41 616-02320 GEOTEXTILES 2,452.000 SYS
42 616-05688 RIPRAP, CLASS 1 1,225.000 TON
43 616-06405 RIPRAP, REVETMENT 44,000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
45 621-02770 EROSION CONTROL BLANKET 150.000 SYS
46 621-06545 FERTILIZER 2.000 TON
47 621-06553 SEED MIXTURE, R 553.000 LBS
48 621-06565 MULCHING MATERIAL 7.000 TON
49 621-06574 SODDING 29.000 SYS
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CALL ORDER  : 460 CONTRACT ID : B -31589-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 628-09402 FIELD OFFICE, B 18.000 MOS
51 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
52 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 54.000 MOS
55 701-02938 CORED HOLE IN ROCK, 24 IN 504.000 LET
56 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
57 701-09557 TEST PILE, DYNAMIC, PRODUCTION 124.000 LFT
58 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
59 701-09739 PILE SHOE, HP 12 X 53 24.000 EACH
60 701-51195 PILE, STEEL H, HP 12 IN X 53 1,350.000 LET
61 702-90915 CONCRETE, CLASS A 30.000 CYS
62 703-06029 REINFORCING BARS, EPOXY COATED 116,601.000 1BS
63 704-51002 CONCRETE, C, SUPERSTRUCTURE 294.000 CYs
64 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
65 706-51020 RAILING, CONCRETE, C 22.000 CYS
66 709-51821 SURFACE SEAL LUMP LUMP
67 713-04509 TEMPORARY PIPE LUMP LUMP
68 715-05407 PIPE, END BENT DRAIN, 6 IN 150.000 LET
69 715-91361 PIPE, PVC, 6 IN 50.000 LET
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, III-A 60.000 LET
76 801-07119 BARRICADE, III-B 60.000 LET
77 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,350.000 LET

78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,350.000 LET
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CALL ORDER : 470 CONTRACT ID : B -31791-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 112.000 cys
12 203-02020 EXCAVATION, UNCLASSIFIED 300.000 CYS
13 203-02070 BORROW 998.000 cys
14 203-51223 EXCAVATION, WATERWAY 305.000 CYS
15 204-02290 SETTLEMENT PLATE 2.000 EACH
16 204-08415 STAKE, SETTLEMENT 2.000 EACH
17 205-06937 TEMPORARY SILT FENCE 1,465.000 LFT
18 205-11591 TEMPORARY SEED MIXTURE 73.000 LBS
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 30.000 CYS
20 207-08266 SUBGRADE TREATMENT, TYPE III 1,681.000 SYS
21 211-02050 B BORROW 300.000 cys
22 211-064067 AGGREGATE FOR END BENT BACKFILL 38.000 CYS
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 7.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 298.000 TON
25 302-07455 DENSE GRADED SUBBASE 6.000 CYS
26 303-07449 COMPACTED AGGREGATE, NO. 73 114.000 TON
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 60.000 TON
28 401-07356 QC/OA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 96.000 TON
29 406-05520 ASPHALT FOR TACK COAT 0.430 TON
30 603-91714 FENCE, RAIL, WOOD 372.000 LFT
31 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 36.000 SYS
32 615-06490 RIGHT OF WAY MARKER 5.000 EACH
33 616-02320 GEOTEXTILES 387.000 SYS
34 616-05688 RIPRAP, CLASS 1 345.000 TON
35 616-06405 RIPRAP, REVETMENT 122.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-06545 FERTILIZER 0.200 TON
38 621-06554 SEED MIXTURE, U 73.000 LBS
39 621-06565 MULCHING MATERIAL 1.000 TON
40 621-06567 WATER 10.000 KGAL
41  628-09402 FIELD OFFICE, B 9.000 MOS
42 701-09558 TEST PILE, INDICATOR, PRODUCTION 75.000 LFT
43 701-09560 TEST PILE, INDICATOR, RESTRIKE 1.000 EACH
44 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 575.000 LFT
45 701-09679 CONICAL PILE TIP, 14 IN 10.000 EACH
46 702-51005 CONCRETE, A, SUBSTRUCTURE 40.400 CYS
47 703-06029 REINFORCING BARS, EPOXY COATED 7,028.000 LBS
48 706-51020 RAILING, CONCRETE, C 5.200 cys
49 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 470 CONTRACT ID : B -31791-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 709-51821 SURFACE SEAL LUMP LUMP
51 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
52 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 25.000 LET
53 715-05407 PIPE, END BENT DRAIN, 6 IN 90.000 LET
54 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07118 BARRICADE, III-A 48.000 LET
58 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 156.000 LFT
59 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 77.000 SFT

60 808-03439 TRANSVERSE MARKING THERMOPLASTIC 50.000 LFT
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CALL ORDER : 480 CONTRACT ID : B -33278-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, CONCRETE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 620.000 cys
14 203-02070 BORROW 13,575.000 cys
15 203-04523 DEWATERING LUMP LUMP
16 205-03371 SEDIMENT, REMOVE 285.000 cys
17 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
18 205-06934 TEMPORARY MULCH 2.000 TON
19 205-06937 TEMPORARY SILT FENCE 2,879.000 LFT
20 205-09543 NO 2 STONE 50.000 TON
21 205-11585 TEMPORARY FILTER BERM 283.000 LFT
22 205-11591 TEMPORARY SEED MIXTURE 154.000 LBS
23 205-11626 PUMP AROUND 1.000 EACH
24 206-51220 EXCAVATION, WET 50.000 cYs
25 206-51225 EXCAVATION, DRY 10.000 cys
26 207-08266 SUBGRADE TREATMENT, TYPE IIT 2,842.000 SYS
27 211-06467 AGGREGATE FOR END BENT BACKFILL 32.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 797.000 TON
29  302-07455 DENSE GRADED SUBBASE 24.000 cys
30 303-01180 COMPACTED AGGREGATE, NO. 53 229.000 TON
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 196.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 324.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 2,277.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,277.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 4,554.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 1.000 TON
37 601-01128 GUARDRAIL, TRANSITION TYPE WGB 2.000 EACH
38 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
39 601-02241 GUARDRAIL, REMOVE 25.000 LFT
40 601-05999 CURVED TERMINAL END 1.000 EACH
41 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 232.000 LFT
44 602-06729 BARRIER DELINEATOR 14.000 EACH
45 607-06335 PAVED SIDE DITCH, A 85.000 LFT
46 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 136.000 SYS
47 615-06490 RIGHT OF WAY MARKER 29.000 EACH
48 615-06505 MONUMENT, B 2.000 EACH
49 616-02320 GEOTEXTILES 1,452.000 SYS
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CALL ORDER  : 480 CONTRACT ID : B -33278-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, CONCRETE
50 616-03096 RIVER ROCK 150.000 TON
51 616-06405 RIPRAP, REVETMENT 769.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
53  621-02770 EROSION CONTROL BLANKET 5,158.000 SYS
54 621-03909 SEED MIXTURE, NATIVE 31.000 1LBS
55 621-06545 FERTILIZER 1.000 TON
56 621-06553 SEED MIXTURE, R 116.000 1BS
57 621-06565 MULCHING MATERIAL 1.000 TON
58 621-06567 WATER 70.000 kGAL
59 621-06570 TOPSOIL 253.000 CYS
60 621-06574 SODDING 57.000 SYS
61 621-08161 PERMANENT TURF REINFORCEMENT MAT 55.000 SYS
62 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 443.000 EACH
63 622-10003 LIVE PLANT STAKING 575.000 EACH
64 622-52436 SIGN, DO NOT MOW OR SPRAY 18.000 EACH
65 628-09402 FIELD OFFICE, B 9.000 MOS
66 701-09683 PILE SHOE, HP 12 X 74 18.000 EACH
67 701-92043 CORED HOLE IN ROCK, 18 IN 79.000 LET
68 701-95780 PILE, STEEL H, HP 12 IN X 74 380.000 LET
69 702-51005 CONCRETE, A, SUBSTRUCTURE 81.800 CYS
70 702-51015 CONCRETE, B, FOOTINGS 6.800 CYs
71 702-51863 FIELD DRILLED HOLE IN CONCRETE 10.000 EACH
72 703-06028 REINFORCING BARS 9,424.000 1LBS
73 703-06029 REINFORCING BARS, EPOXY COATED 65,411.000 1BS
74  704-51002 CONCRETE, C, SUPERSTRUCTURE 211.800 CYs
75 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
76 706-51020 RAILING, CONCRETE, C 34.600 CYS
77 707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN 708.000 LET
78 709-51821 SURFACE SEAL LUMP LUMP
79 711-02707 ANCHOR PLATE 16.000 EACH
80 715-05407 PIPE, END BENT DRAIN, 6 IN 140.000 LET
81 720-45005 INLET, A2 1.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 36.000 LET
87 801-07119 BARRICADE, III-B 72.000 LET
88 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 165.000 LET
89 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 64.000 LET
90 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 7.000 EACH
91 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 18.000 SFT
92  802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 52.000 SFT
93 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 18.000 SFT
94 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 1.000 EACH
95 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,578.000 LET
96 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,880.000 LET
97 808-06726 TRANSVERSE MARKING, PAINT, 35.000 LET

98 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 490 CONTRACT ID : B -34108-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-01261 TESTING FOR ASBESTOS 2.000 EACH
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 203-02131 EXPLORATORY EXCAVATION 150.000 CYs
11 205-06934 TEMPORARY MULCH 1.600 TON
12 205-06937 TEMPORARY SILT FENCE 870.000 LEFT
13 205-09543 NO 2 STONE 250.000 TON
14 205-11587 TEMPORARY GEOTEXTILE 750.000 SYS
15 205-11591 TEMPORARY SEED MIXTURE 120.000 LBS
16 206-51215 EXCAVATION, X 10.000 CYS
17 306-08039 MILLING, ASPHALT REMOVAL 241.000 SYS
18 603-93373 FENCE, PEDESTRIAN 66.200 LEFT
19 603-93373 FENCE, PEDESTRIAN 76.000 LEFT
20 603-97461 TEMPORARY FENCE 150.000 LEFT
21 603-97461 TEMPORARY FENCE 840.000 LET
22 604-04740 PAVERS 260.000 SFT
23 604-04740 PAVERS 950.000 SFT
24 604-04740 PAVERS 260.000 SET
25 604-04740 PAVERS 590.000 SET
26 604-04740 PAVERS 775.000 SFT
27 616-06405 RIPRAP, REVETMENT 2,314.000 TON
28 618-03812 BENCH 4.000 EACH
29 618-03812 BENCH 4.000 EACH
30 618-03812 BENCH 8.000 EACH
31 618-03812 BENCH 2.000 EACH
32 618-03812 BENCH 4.000 EACH
33 618-97672 TRASH RECEPTACLE 6.000 EACH
34 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
35 619-11051 CLEAN STEEL BRIDGE, QP-1, BR. NO. LUMP LUMP
36 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
37 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
38 619-98427 CLEAN DRAINS 96.000 EACH
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-01956 SEED MIXTURE, LEGUME, 1 76.000 LBS
41 621-02770 EROSION CONTROL BLANKET 580.000 SYS
42  621-06545 FERTILIZER 0.200 TON
43 621-06560 MULCHED SEEDING, U 1,940.000 SYS
44 621-06565 MULCHING MATERIAL 0.800 TON
45 622-05748 TIMBER 270.000 LEFT
46 622-07529 SCULPTURE LUMP LUMP
47 628-09401 FIELD OFFICE, A 10.000 MOS
48 702-02925 WATERPROOFING MEMBRANE SYSTEM 2,168.000 SET
49 702-51005 CONCRETE, A, SUBSTRUCTURE 14.500 CYs
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CALL ORDER : 490 CONTRACT ID : B -34108-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 702-51863 FIELD DRILLED HOLE IN CONCRETE 527.000 EACH
51 702-93722 CONCRETE, C 16.600 CYSs
52 703-06029 REINFORCING BARS, EPOXY COATED 1,086.000 LBS
53 704-51106 DECK DRAIN 8.000 EACH
54 706-04683 RAILING, 550.000 LFT
55 706-04683 RAILING, 1,436.000 LFT
56 708-51814 WELDED STEEL WIRE FABRIC 1,430.000 SET
57 709-04919 COATING 24,830.000 SET
58 709-51821 SURFACE SEAL LUMP LUMP
59 710-09158 PATCHING CONCRETE STRUCTURES 9,100.000 SFT
60 710-09158 PATCHING CONCRETE STRUCTURES 1,747.000 SET
61 711-05396 REPLACE LUMP LUMP
62 711-51035 STRUCTURAL STEEL 747.000 LBS
63 711-51038 STRUCTURAL STEEL LUMP LUMP
64 711-95290 FIELD WELDING 16.500 LEFT
65 711-98751 BUILDING, MECHANICAL LUMP LUMP
66 720-03194 MANHOLE 1.000 EACH
67 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 598.000 LEFT
68 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 192.000 LET
69 727-90308 EPOXY INJECTION, CRACK PREPARATION 630.000 LET
70 727-90309 EPOXY INJECTION, EPOXY MATERIAL 70.000 GAL
71 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
72 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
73 801-03291 CONSTRUCTION SIGN, D 18.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP

76 801-07118 BARRICADE, III-A 30.000 LEFT
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CALL ORDER : 500 CONTRACT ID : B -34169-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SCOUR PROTECTION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-91840 FENCE, CHAIN LINK, REMOVE 84.000 LEFT
11 205-06937 TEMPORARY SILT FENCE 3,600.000 LET
12 205-09387 TEMPORARY TURBIDITY CURTAIN 444.000 LEFT
13 603-06065 FENCE, CHAIN LINK, RESET 84.000 LEFT
14 616-02320 GEOTEXTILES 1,846.000 SYS
15 616-05688 RIPRAP, CLASS 1 1,393.000 TON
16 616-05689 RIPRAP, CLASS 2 312.000 TON
17 616-06405 RIPRAP, REVETMENT 342.000 TON
18 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
19 621-06559 MULCHED SEEDING, R 7,167.000 SYS
20 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 18.000 EACH
21 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
22 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
23 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
24  628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
27 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
29 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
30 801-06710 FLASHING ARROW SIGN 1.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 510 CONTRACT ID : B -34291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
13 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
14 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
15 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
16 202-01066 HYDRO DEMOLITION 1,906.200 SYS
17 202-02240 PAVEMENT REMOVAL 5,842.200 SYS
18 202-02279 CURB AND GUTTER, REMOVE 829.000 LEFT
19 202-51133 RAILING, REMOVE 773.400 LEFT
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
24 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
25 202-51822 BRIDGE DECK OVERLAY, REMOVE 663.000 SYS
26 202-52710 SIDEWALK, CONCRETE, REMOVE 565.000 SYS
27 202-91385 INLET, REMOVE 1.000 EACH
28 202-96133 PIPE, REMOVE 652.000 LFT
29 202-98488 PIPE END SECTION, REMOVE 1.000 EACH
30 203-02000 EXCAVATION, COMMON 5,403.100 CYs
31 203-02070 BORROW 2,283.000 CYs
32 203-04523 DEWATERING LUMP LUMP
33 203-04523 DEWATERING LUMP LUMP
34 203-04523 DEWATERING LUMP LUMP
35 203-04523 DEWATERING LUMP LUMP
36 203-08607 LINEAR GRADING 400.000 LFT
37 203-51223 EXCAVATION, WATERWAY 1,062.200 CYS
38 205-03371 SEDIMENT, REMOVE 20.000 CYSs
39 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 68.000 TON
40 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
41 205-06934 TEMPORARY MULCH 6.000 TON
42 205-06936 TEMPORARY SEDIMENT TRAP 190.400 TON
43 205-06937 TEMPORARY SILT FENCE 4,312.000 LEFT
44 205-08594 FILTER SOCK 200.000 LFT
45 205-09543 NO 2 STONE 803.400 TON
46 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 160.000 LFT
47 205-11585 TEMPORARY FILTER BERM 950.000 LEFT
48 205-11586 TEMPORARY FILTER STONE 9.000 TON
49 205-11587 TEMPORARY GEOTEXTILE 2,229.600 SYS
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CALL ORDER : 510 CONTRACT ID : B -34291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE
50 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 2,947.000 SYS
51 206-51220 EXCAVATION, WET 1,837.000 cys
52 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 485.000 cys
53 206-51235 COFFERDAM LUMP LUMP
54 206-51235 COFFERDAM LUMP LUMP
55 206-51235 COFFERDAM LUMP LUMP
56 206-51235 COFFERDAM LUMP LUMP
57 207-08263 SUBGRADE TREATMENT, TYPE IA 7,565.000 SYS
58 207-09935 SUBGRADE TREATMENT, TYPE IC 7,531.000 SYS
59 211-064067 AGGREGATE FOR END BENT BACKFILL 236.400 CYS
60 211-09264 STRUCTURAL BACKFILL, TYPE 1 127.000 CYS
61 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,014.000 TON
62 302-07455 DENSE GRADED SUBBASE 211.600 CYS
63 303-01180 COMPACTED AGGREGATE, NO. 53 995.000 TON
64 304-07491 HMA PATCHING, TYPE C 146.000 TON
65 306-08034 MILLING, ASPHALT, 1 1/2 IN 22,434.000 SYS
66 306-08043 MILLING, TRANSITION 1,680.000 SYS
67 306-08432 MILLING, APPROACH 9,895.000 SYs
68 401-06264 PROFILOGRAPH, HMA LUMP LUMP
69 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 189.000 TON
70 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 982.000 TON
71 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 320.000 TON
72 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 918.000 TON
73 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 1,116.000 TON
74 401-10258 JOINT ADHESIVE, SURFACE 53,158.000 LFT
75 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,592.000 LFT
76 401-11785 LIQUID ASPHALT SEALANT 53,158.000 LFT
77 402-10084 HMA FOR TEMPORARY PAVEMENT, B 1,141.000 TON
78  406-05520 ASPHALT FOR TACK COAT 10.000 TON
79 406-05521 ASPHALT FOR TACK COAT 1,318.000 SYS
80 502-06329 PCCP, 12 IN 80.000 SYs
81 503-05310 TERMINAL JOINT 144.000 LET
82 601-01522 GUARDRAIL, TRANSITION TYPE TGB 15.000 EACH
83 601-02241 GUARDRAIL, REMOVE 3,686.000 LFT
84 601-02565 GUARDRAIL, W BEAM, 12FT 6 IN SPACING 75.000 LFT
85 601-06035 GUARDRAIL, RESET 25.000 LET
86 601-09146 IMPACT ATTENUATOR, CR1, W1, TL-2 1.000 EACH
87 601-94689 GUARDRAIL END TREATMENT, OS 13.000 EACH
88 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
89 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,831.300 LFT
90 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 825.000 LFT
91 601-99133 GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING 4.000 EACH
92 602-06729 BARRIER DELINEATOR 48.000 EACH
93 604-06070 SIDEWALK, CONCRETE 103.000 SYS
94 604-07894 CURB RAMP, CONCRETE, A 231.000 SYS
95 604-07898 CURB RAMP, CONCRETE, D 7.100 SYS
96 604-07901 CURB RAMP, CONCRETE, G 64.200 SYS
97 604-07903 CURB RAMP, CONCRETE, K 65.500 SYS

98 605-06140 CURB AND GUTTER, CONCRETE 829.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 59

CALL ORDER : 510 CONTRACT ID : B -34291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE
99 606-07484 MILLED HMA CORRUGATIONS 1,604.000 LFT
100 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,172.800 SYS
101 610-07487 HMA FOR APPROACHES, TYPE B 83.000 TON
102 610-93608 MEDIAN CROSSOVER, REMOVE 1.000 EACH
103 612-04315 MATERIAL FOR UNDERSEAL 9.400 TON
104 612-60410 DRILLED HOLE FOR UNDERSEAL 156.000 EACH
105 615-01469 MONUMENT, SECTION CORNER, INSTALL 1.000 EACH
106 615-06490 RIGHT OF WAY MARKER 13.000 EACH
107 615-06505 MONUMENT, B 1.000 EACH
108 615-06510 MONUMENT, C 2.000 EACH
109 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
110 615-06535 BENCH MARK POST, RESET 1.000 EACH
111 616-02320 GEOTEXTILES 5,224.200 SYS
112 616-05688 RIPRAP, CLASS 1 3,137.600 TON
113 616-06405 RIPRAP, REVETMENT 726.900 TON
114 616-06451 RIPRAP, UNIFORM 320.000 TON
115 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
116 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
117 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
118 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
119 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
120 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
121 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 13.000 EACH
122 621-02770 EROSION CONTROL BLANKET 13,318.000 SYS
123 621-06545 FERTILIZER 3.000 TON
124 621-06553 SEED MIXTURE, R 405.000 LBS
125 621-06557 SEED MIXTURE, T 443.000 LBS
126 621-06560 MULCHED SEEDING, U 2,236.000 SYS
127 621-06565 MULCHING MATERIAL 6.800 TON
128 621-06567 WATER 84.000 kGAL
129 621-06574 SODDING 1,469.000 SYS
130 621-06575 SODDING, NURSERY 94.200 SYS
131 628-09403 FIELD OFFICE, C 26.000 MOS
132 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 52.000 MOS
133 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
134 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
135 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
136 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 26.000 MOS
137 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
138 701-09557 TEST PILE, DYNAMIC, PRODUCTION 121.000 LET
139 701-09558 TEST PILE, INDICATOR, PRODUCTION 156.000 LEFT
140 701-09559 TEST PILE, DYNAMIC, RESTRIKE 4.000 EACH
141 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
142 701-09770 PILE SHOE, HP 14 X 73 60.000 EACH
143 701-93575 PILE, STEEL H, HP 14 IN X 73 1,408.000 LEFT
144 702-51005 CONCRETE, A, SUBSTRUCTURE 327.000 CYs
145 702-51015 CONCRETE, B, FOOTINGS 226.400 CYs
146 702-51046 CONCRETE, FOUNDATION SEAL 416.000 CYs

147 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,920.000 1BS
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CALL ORDER : 510 CONTRACT ID : B -34291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE
148 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,720.000 EACH
149 703-06028 REINFORCING BARS 76,136.000 LBS
150 703-06029 REINFORCING BARS, EPOXY COATED 243,967.000 LBS
151 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 68.000 EACH
152 704-51002 CONCRETE, C, SUPERSTRUCTURE 597.900 CYs
153 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 8.000 EACH
154 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 8.000 EACH
155 706-09962 RAILING, CONCRETE, PF-1 570.200 LEFT
156 706-11404 RAILING, STEEL, PF-1 570.200 LEFT
157 706-11405 RAILING, STEEL, PF-2 685.400 LEFT
158 706-11603 RAILING, CONCRETE, PF-2 30.000 CYS
159 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
160 706-51020 RAILING, CONCRETE, C 37.900 CYs
161 707-11517 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 1,601.600 LEFT
162 709-51821 SURFACE SEAL LUMP LUMP
163 709-51821 SURFACE SEAL LUMP LUMP
164 709-51821 SURFACE SEAL LUMP LUMP
165 709-51821 SURFACE SEAL LUMP LUMP
166 709-51821 SURFACE SEAL LUMP LUMP
167 710-09158 PATCHING CONCRETE STRUCTURES 240.000 SET
168 711-04297 STRUCTURAL STEEL, FIELD CUT 39.700 SQIN
169 711-51035 STRUCTURAL STEEL 1,300.000 LBS
170 711-51820 TEMPORARY SUPPORT LUMP LUMP
171 711-51864 DRILLED HOLE 128.000 EACH
172 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
173 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
174 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 12.000 LFT
175 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 626.400 LET
176 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 49.000 LET
177 715-05407 PIPE, END BENT DRAIN, 6 IN 612.200 LFT
178 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 16.000 LFT
179 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
180 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
181 715-46010 PIPE END SECTION, DIA 18" 3.000 EACH
182 715-99044 GRATED BOX END SECTION II, 6:1 DIA 18" 2.000 EACH
183 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
184 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
185 720-04467 INLET, C5 1.000 EACH
186 720-04790 CASTING 1.000 EACH
187 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 557.000 SET
188 722-51842 BRIDGE DECK OVERLAY 1,979.200 SYS
189 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 28.500 CYs
190 722-60824 SURFACE MILLING 1,906.200 SYS
191 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
192 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
193 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 195.000 LEFT
194 726-92406 BEARING ASSEMBLY, ELASTOMERIC 32.000 EACH
195 727-90308 EPOXY INJECTION, CRACK PREPARATION 100.000 LEFT

196 727-90309 EPOXY INJECTION, EPOXY MATERIAL 23.400 GAL
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CALL ORDER  : 510 CONTRACT ID : B -34291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE
197 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
198 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
199 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
200 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
201 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
202 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
203 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 33,127.000 LET
204 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,582.000 LFT
205 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 2,700.000 LET
206 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN 2,550.000 LET
207 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
208 801-06640 CONSTRUCTION SIGN, A 149.000 EACH
209 801-06645 CONSTRUCTION SIGN, B 81.000 EACH
210 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 204.000 EACH
211 801-06710 FLASHING ARROW SIGN 750.000 DAY
212 801-06735 TUBULAR MARKER, PERMANENT 80.000 EACH
213 801-06775 MAINTAINING TRAFFIC LUMP LUMP
214 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
215 801-07118 BARRICADE, III-A 364.000 LET
216 801-07119 BARRICADE, III-B 408.000 LET
217 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 886.000 LET
218 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
219 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LET
220 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 8.000 LET
221 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 84.000 LET
222 802-91122 SIGN, GROUND MOUNTED, RESET 7.000 EACH
223 804-06770 DELINEATOR POST 2.000 EACH
224 804-06771 DELINEATOR POST, FLEXIBLE 30.000 EACH
225 805-02645 SIGNAL PEDESTAL FOUNDATION, A 5.000 EACH
226 805-04133 SIGNAL POLE, PEDESTAL, 12FT 5.000 EACH
227 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 5.000 EACH
228 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,680.000 LET
229 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
230 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 600.000 LET
231 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 9,978.000 LET
232 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 42,243.000 LET
233 808-06716 LINE, REMOVE 29,696.000 LET
234 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
235 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 3,261.000 LET
236 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 8,251.000 LET
237 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 7,721.000 LET
238 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 2.000 EACH
239 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 2.000 EACH
240 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 39,912.000 LET
241 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 528.000 LET
242 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 736.000 LET
243 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 699.000 EACH
244 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 692.000 EACH

245 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 4,152.000 LET
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CALL ORDER : 510 CONTRACT ID : B -34291-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 ASPHALT RESURFACE

246 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
247 303-07449 COMPACTED AGGREGATE, NO. 73 3,998.000 TON
248 304-07491 HMA PATCHING, TYPE C 1,093.000 TON
249 306-08043 MILLING, TRANSITION 7,030.000 SYS
250 306-08599 MILLING ASPHALT, 1/2 IN 108, 965.000 SYS
251 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,099.000 TON
252  401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 12,692.000 TON
253 401-10259 JOINT ADHESIVE, INTERMEDIATE 34,940.000 LET
254  406-05520 ASPHALT FOR TACK COAT 64.900 TON
255 610-07488 HMA FOR APPROACHES, TYPE C 1,633.000 TON
256 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,240.000 LFT
SECTION NO. 0003 ASPHALT RESURFACE
257 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
258 303-07449 COMPACTED AGGREGATE, NO. 73 1,987.000 TON
259 306-08043 MILLING, TRANSITION 3,650.000 SYS
260 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 10,966.000 TON
261 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 1,841.000 TON
262 403-03409 COLD IN PLACE RECYCLED ASPHALT MATERIAL 97,404.000 SYS
263 406-05520 ASPHALT FOR TACK COAT 34.500 TON
264 610-07488 HMA FOR APPROACHES, TYPE C 817.000 TON

265 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,681.000 LFT
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CALL ORDER : 520 CONTRACT ID : B -34549-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 1,394.000 SYS
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 8,030.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 6.000 TON
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3.000 TON
19 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
20 205-06937 TEMPORARY SILT FENCE 5,690.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 468.000 LFT
23 207-09935 SUBGRADE TREATMENT, TYPE IC 8,914.000 SYS
24 211-02050 B BORROW 2,486.000 cys
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 51.000 CYS
26 211-09265 STRUCTURAL BACKFILL, TYPE 2 19.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 5,912.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,324.000 TON
29  302-07455 DENSE GRADED SUBBASE 96.000 cys
30 303-01180 COMPACTED AGGREGATE, NO. 53 962.000 TON
31 304-07490 HMA PATCHING, TYPE B 14.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN 748.000 SYS
33 306-08036 MILLING, ASPHALT, 2 IN 268.000 SYS
34 306-08043 MILLING, TRANSITION 1,334.000 SYS
35 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 62.000 TON
36 401-07345 QC/OA-HMA, 2, 70, SURFACE, 12.5 mm 106.000 TON
37 401-07354 QC/OA-HMA, 5, 76, SURFACE, 12.5 mm 1,306.000 TON
38 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 86.000 TON
39 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 1,746.000 TON
40 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 284.000 TON
41 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 240.000 TON
42 401-08365 QC/OA-HMA, 5, 64, BASE, 19.0 mm 3,500.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 17,530.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 17,200.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 17,530.000 LFT
46 402-10087 HMA FOR TEMPORARY PAVEMENT, D 3,892.000 TON
47 406-05520 ASPHALT FOR TACK COAT 15.400 TON
48 415-11527 BASE SEAL 2.000 TON
49 601-01522 GUARDRAIL, TRANSITION TYPE TGB 6.000 EACH
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CALL ORDER : 520 CONTRACT ID : B -34549-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
51 601-02241 GUARDRAIL, REMOVE 987.500 LFT
52 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
53 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 818.750 LEFT
54 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 168.750 LFT
55 602-06729 BARRIER DELINEATOR 12.000 EACH
56 603-06045 FENCE, CHAIN LINK, 48 IN 270.000 LET
57 605-05523 CURB, HMA 86.000 LET
58 605-06121 CURB, CONCRETE, B 48.000 LEFT
59 605-94811 CURB TURNOUT 4.000 EACH
60 606-07484 MILLED HMA CORRUGATIONS 9,640.000 LET
61 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 592.400 SYS
62 616-02320 GEOTEXTILES 949.000 SYS
63 616-06405 RIPRAP, REVETMENT 306.000 TON
64 616-06451 RIPRAP, UNIFORM 86.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
66 621-02770 EROSION CONTROL BLANKET 1,121.000 SYS
67 621-06545 FERTILIZER 2.400 TON
68 621-06553 SEED MIXTURE, R 882.000 LBS
69 621-06557 SEED MIXTURE, T 636.000 LBS
70 621-06565 MULCHING MATERIAL 18.600 TON
71 621-06574 SODDING 490.000 SYS
72 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 2,628.000 LEFT
73 627-09331 SAFETY TERMINAL, TYPE TL-4 4.000 EACH
74 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4, LUMP LUMP
75 628-09402 FIELD OFFICE, B 10.000 MOS
76 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
77 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
78 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 20.000 MOS
79 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
80 701-09557 TEST PILE, DYNAMIC, PRODUCTION 91.000 LEFT
81 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
82 701-09683 PILE SHOE, HP 12 X 74 36.000 EACH
83 701-95780 PILE, STEEL H, HP 12 IN X 74 1,234.000 LFT
84 702-04325 TEMPORARY SHORING LUMP LUMP
85 702-92857 CONCRETE, C, SUBSTRUCTURE 75.200 CYS
86 703-06029 REINFORCING BARS, EPOXY COATED 131,554.000 LBS
87 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 806.000 EACH
88 704-51002 CONCRETE, C, SUPERSTRUCTURE 231.600 CYs
89 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 8.000 EACH
90 706-51020 RAILING, CONCRETE, C 37.600 CYs
91 709-51821 SURFACE SEAL LUMP LUMP
92 709-51821 SURFACE SEAL LUMP LUMP
93 711-51038 STRUCTURAL STEEL LUMP LUMP
94 711-51038 STRUCTURAL STEEL LUMP LUMP
95 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 27.000 LEFT
96 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 776.000 LEFT
97 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 392.000 LET
98 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 45.000 LEFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
100 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
101 718-06529 OUTLET PROTECTOR, 2 6.000 EACH
102 718-52610 AGGREGATE FOR UNDERDRAINS 75.000 CYS
103 718-99153 GEOTEXTILES FOR UNDERDRAIN 712.000 SYS
104 720-90984 MANHOLE, C2 1.000 EACH
105 731-93945 FACE PANELS, CONCRETE 7,576.000 SFT
106 731-93946 WALL ERECTION 7,576.000 SFT
107 731-93947 LEVELING PAD, CONCRETE 458.000 LET
108 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
109 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
110 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
111 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 12,842.000 LET
112 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN 5,860.000 LET
113 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 31,284.000 LET
114 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 8,618.000 LET
115 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 6,084.000 LET
116 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN 2,866.000 LET
117 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
118 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
119 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
120 801-06710 FLASHING ARROW SIGN 120.000 DAY
121 801-06775 MAINTAINING TRAFFIC LUMP LUMP
122 801-07118 BARRICADE, III-A 40.000 LET
123 801-07119 BARRICADE, III-B 80.000 LET
124 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 1,200.000 LET
125 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 2,030.000 LET
126 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 990.000 LET
127 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 860.000 LET
128 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 608.000 LET
129 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
130 801-97643 TEMPORARY BUZZ STRIPS 288.000 LET
131 804-06740 DELINEATOR WITH POST, D2 4.000 EACH
132 804-06770 DELINEATOR POST 6.000 EACH
133 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 1,310.000 LET
134 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,902.000 LET
135 808-06716 LINE, REMOVE 12,412.000 LET
136 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
137 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 282.000 LET
138 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 282.000 LET
139 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 80.000 LET
140 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,902.000 LET
141 808-75994 PRISMATIC REFLECTOR 70.000 EACH
142 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER : 530 CONTRACT ID : B -34588-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 474.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 203-02000 EXCAVATION, COMMON 60.000 cys
15 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
16 205-06936 TEMPORARY SEDIMENT TRAP 80.000 TON
17 205-09543 NO 2 STONE 280.000 TON
18 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 120.000 LFT
19 205-11585 TEMPORARY FILTER BERM 380.000 LFT
20 206-51235 COFFERDAM LUMP LUMP
21 206-51235 COFFERDAM LUMP LUMP
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 8,620.000 SYS
23 211-06467 AGGREGATE FOR END BENT BACKFILL 60.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,440.000 TON
25 302-07455 DENSE GRADED SUBBASE 80.000 cys
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 4,044.000 SYS
27 306-08043 MILLING, TRANSITION 1,070.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 422.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 9,480.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,040.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 9,480.000 LFT
32 402-10084 HMA FOR TEMPORARY PAVEMENT, B 2,846.000 TON
33 406-05520 ASPHALT FOR TACK COAT 4.000 TON
34 503-05310 TERMINAL JOINT 100.000 LFT
35 601-01522 GUARDRATIL, TRANSITION TYPE TGB 6.000 EACH
36 601-02205 TEMPORARY GUARDRAIL TRANSITION, TGB 1.000 EACH
37 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6FT-3 IN SPACING 50.000 LFT
38 601-02241 GUARDRAIL, REMOVE 900.000 LFT
39 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
40 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 1.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 400.000 LFT
42 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 400.000 LFT
43 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 4.000 EACH
44 602-06729 BARRIER DELINEATOR 44,000 EACH
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 472.000 SYS
46 616-02320 GEOTEXTILES 1,460.000 SYS
47 616-05688 RIPRAP, CLASS 1 360.000 TON
48 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
49 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
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CALL ORDER  : 530 CONTRACT ID : B -34588-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
51 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
53 621-03787 SEED MIXTURE, D 56.000 1BS
54 621-06559 MULCHED SEEDING, R 2,200.000 SYS
55 621-06565 MULCHING MATERIAL 2.000 TON
56 628-09402 FIELD OFFICE, B 20.000 MOS
57 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
58 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
59 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
60 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 40.000 MOS
61 702-51005 CONCRETE, A, SUBSTRUCTURE 60.000 CYS
62 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,864.000 1BS
63 702-51863 FIELD DRILLED HOLE IN CONCRETE 96.000 EACH
64 703-06028 REINFORCING BARS 7,610.000 1LBS
65 703-06029 REINFORCING BARS, EPOXY COATED 302,338.000 1BS
66 704-51002 CONCRETE, C, SUPERSTRUCTURE 870.400 CYS
67 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
68 706-51020 RAILING, CONCRETE, C 268.400 CYs
69 708-51813 PNEUMATICALLY PLACED MORTAR 400.000 SFT
70 709-51821 SURFACE SEAL LUMP LUMP
71 709-51821 SURFACE SEAL LUMP LUMP
72 711-04297 STRUCTURAL STEEL, FIELD CUT 1,400.000 SQIN
73 711-51038 STRUCTURAL STEEL LUMP LUMP
74 711-51038 STRUCTURAL STEEL LUMP LUMP
75 711-51820 TEMPORARY SUPPORT LUMP LUMP
76 711-51820 TEMPORARY SUPPORT LUMP LUMP
77 711-51864 DRILLED HOLE 1,736.000 EACH
78 711-96800 STUD SHEAR CONNECTORS 3,192.000 EACH
79  715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 1,570.000 LET
80 715-05407 PIPE, END BENT DRAIN, 6 IN 308.000 LET
81 715-26729 GRATED BOX END SECTION II, 6:1,DIA 15" 4.000 EACH
82 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
83 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
84 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 32,332.000 LET
85 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 4,620.000 LET
86 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
87 801-06710 FLASHING ARROW SIGN 360.000 DAY
88 801-06775 MAINTAINING TRAFFIC LUMP LUMP
89 801-07118 BARRICADE, III-A 45.000 LET
90 801-07119 BARRICADE, III-B 45.000 LET
91 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 1,560.000 LET
92 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 700.000 LET
93 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
94 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,850.000 LET
95 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,400.000 LET
96 808-06716 LINE, REMOVE 13,020.000 LET
97 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 200.000 LET

98 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 800.000 LFT
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CALL ORDER : 530 CONTRACT ID : B -34588-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
99 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 800.000 LET
100 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 7,400.000 LET
101 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH

102 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 40.000 EACH
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CALL ORDER : 540 CONTRACT ID : B -34608-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 1,592.000 SYS
13 202-02240 PAVEMENT REMOVAL 636.000 SYS
14 202-02272 PAVED SIDE DITCH, REMOVE 210.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 72.000 SYS
17 203-02000 EXCAVATION, COMMON 70.000 cys
18 207-09935 SUBGRADE TREATMENT, TYPE IC 196.000 SYS
19 211-064067 AGGREGATE FOR END BENT BACKFILL 70.000 CYS
20 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 60.000 CYS
21 302-07455 DENSE GRADED SUBBASE 106.000 cys
22 304-07783 HMA PATCHING, TYPE D 237.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 15,846.000 SYS
24 306-08036 MILLING, ASPHALT, 2 IN 4,996.000 SYS
25 306-08043 MILLING, TRANSITION 4,474.000 SYS
26 306-10163 MILLING ASPHALT, 2 1/2 IN 2,600.000 SYS
27 401-07354 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm 2,894.000 TON
28  401-07405 QC/OA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 588.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 12,332.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,160.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 12,332.000 LFT
32 406-05521 ASPHALT FOR TACK COAT 41,222.000 SYS
33 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
34 601-02241 GUARDRAIL, REMOVE 100.000 LFT
35 602-06729 BARRIER DELINEATOR 20.000 EACH
36 607-06335 PAVED SIDE DITCH, A 130.000 LET
37 609-06263 REINFORCED CONCRETE BRIDGE APPROACH, 15 IN 636.000 SYS
38 616-02320 GEOTEXTILES 188.000 SYS
39 616-51367 SLOPEWALL, CONCRETE, 4 IN 72.000 SYS
40 616-93772 INSPECTION HOLE 12.000 EACH
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-06559 MULCHED SEEDING, R 6,000.000 SYS
43 628-09402 FIELD OFFICE, B 8.000 MOS
44 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
45 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
46 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
47 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
48 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
49 702-51863 FIELD DRILLED HOLE IN CONCRETE 472.000 EACH
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CALL ORDER  : 540 CONTRACT ID : B -34608-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 703-06029 REINFORCING BARS, EPOXY COATED 39,560.000 1LBS
51 704-51002 CONCRETE, C, SUPERSTRUCTURE 48.000 CYs
52 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 8.000 EACH
53 706-51020 RAILING, CONCRETE, C 1.000 CcYS
54 709-51821 SURFACE SEAL LUMP LUMP
55 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 430.000 SFT
56 722-51842 BRIDGE DECK OVERLAY 1,592.000 SYS
57 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 46.400 CYS
58 722-60824 SURFACE MILLING 1,592.000 SYS
59 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 212.000 LET
60 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
62 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 23,750.000 LET
63 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
64 801-06640 CONSTRUCTION SIGN, A 74.000 EACH
65 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
68 801-07118 BARRICADE, III-A 288.000 LFT
69 801-07119 BARRICADE, III-B 216.000 LET
70 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 520.000 LET
71 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 14.000 EACH
72 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 64.000 EACH
73 808-06716 LINE, REMOVE 24,970.000 LET
74 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
75 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 11,250.000 LET
76 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 9,400.000 LET
77 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 3,300.000 LET
78 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 70.000 LET
79 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 950.000 LET
80 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 64.000 EACH

81 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 64.000 EACH
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CALL ORDER : 550 CONTRACT ID : B -34817-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 361.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 203-02070 BORROW 60.000 CYs
15 205-06937 TEMPORARY SILT FENCE 960.000 LEFT
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 50.000 TON
17 306-08043 MILLING, TRANSITION 1,600.000 SYS
18 402-07451 HMA WEDGE AND LEVEL, TYPE B 88.000 TON
19 406-05520 ASPHALT FOR TACK COAT 2.000 TON
20 601-02241 GUARDRAIL, REMOVE 760.000 LEFT
21 601-06035 GUARDRAIL, RESET 126.000 LET
22 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
23 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 387.500 LFT
24  628-09402 FIELD OFFICE, B 10.000 MOS
25 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
26  628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
27 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 20.000 MOS
30 702-51863 FIELD DRILLED HOLE IN CONCRETE 276.000 EACH
31 703-06029 REINFORCING BARS, EPOXY COATED 807.000 LBS
32 704-51002 CONCRETE, C, SUPERSTRUCTURE 5.600 CYS
33 709-51821 SURFACE SEAL LUMP LUMP
34 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 15.000 TON
35 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,096.000 SET
36 722-51842 BRIDGE DECK OVERLAY 361.000 SYS
37 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 6.000 CYS
38 722-60824 SURFACE MILLING 361.000 SYS
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 48.000 LEFT
44 801-07119 BARRICADE, III-B 32.000 LEFT
45 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 960.000 LEFT
46 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 239.000 LEFT
47 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 239.000 LEFT
48 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 960.000 LET
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CALL ORDER : 560 CONTRACT ID : B -35553-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 107.000 SYS
9 616-51367 SLOPEWALL, CONCRETE, 4 IN 935.000 SYS
10 702-51863 FIELD DRILLED HOLE IN CONCRETE 314.000 EACH
11 702-93722 CONCRETE, C 15.000 CYS
12 703-06029 REINFORCING BARS, EPOXY COATED 3,192.000 LBS
13 715-05691 PIPE EXTENSION CIRCULAR 8.000 LEFT
14 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 250.000 LEFT
15 724-51925 STRUCTURAL EXPANSION JOINT, SS 69.000 LEFT
16 801-03290 CONSTRUCTION SIGN, C 28.000 EACH
17 801-04308 ROAD CLOSURE SIGN ASSEMBLY 24.000 EACH
18 801-06625 DETOUR ROUTE MARKER ASSEMBLY 86.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
20 801-06710 FLASHING ARROW SIGN 150.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-07119 BARRICADE, III-B 240.000 LFT
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CALL ORDER : 570 CONTRACT ID : B -35554-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-01015 CLEARING AND GRUBBING LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 4.500 SYS
9 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 263.000 SYS
10 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 4.000 EACH
11 213-09270 FLOWABLE BACKFILL, REMOVABLE 100.000 CYS
12 601-06035 GUARDRAIL, RESET 15.000 LEFT
13 602-06729 BARRIER DELINEATOR 10.000 EACH
14 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 9.000 LEFT
15 616-51367 SLOPEWALL, CONCRETE, 4 IN 263.000 SYS
16 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
17 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 3.000 MOS
21 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 3.000 SET
22 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 12.000 SFT
23 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 30.000 LFT
24 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
25 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
26 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-07118 BARRICADE, III-A 60.000 LET
30 808-06716 LINE, REMOVE 428.000 LFT
31 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 428.000 LFT
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CALL ORDER : 580 CONTRACT ID : B -35555-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 110.000 SYS
9 202-93615 CONCRETE, REMOVE 756.000 SYS
10 302-07455 DENSE GRADED SUBBASE 19.000 CYs
11 306-08034 MILLING, ASPHALT, 1 1/2 IN 688.000 SYS
12 306-08041 MILLING, PCCP 387.000 SYS
13 306-08043 MILLING, TRANSITION 1,228.000 SYS
14 402-07451 HMA WEDGE AND LEVEL, TYPE B 203.000 TON
15 406-05520 ASPHALT FOR TACK COAT 8.000 TON
16 503-05310 TERMINAL JOINT 376.000 LEFT
17 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 110.000 SYS
18 628-09402 FIELD OFFICE, B 10.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 20.000 MOS
23 702-51863 FIELD DRILLED HOLE IN CONCRETE 50.000 EACH
24 703-06029 REINFORCING BARS, EPOXY COATED 4,080.000 LBS
25 703-06029 REINFORCING BARS, EPOXY COATED 2,000.000 LBS
26 709-51821 SURFACE SEAL LUMP LUMP
27 710-09158 PATCHING CONCRETE STRUCTURES 5.000 SFT
28 718-06528 OUTLET PROTECTOR, 1 1.000 EACH
29 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 15.000 SET
30 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 764.000 SFT
31 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 3,085.000 LEFT
32 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 657.000 LET
33 724-04163 STRUCTURAL EXPANSION JOINT SEAL, REPLACE 311.000 LET
34 727-90308 EPOXY INJECTION, CRACK PREPARATION 2,200.000 LFT
35 727-90309 EPOXY INJECTION, EPOXY MATERIAL 256.000 GAL
36 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
37 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 8,036.000 SYS
38 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 56.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 33.000 EACH
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 16.000 EACH
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 43,668.000 LEFT
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 36,300.000 LEFT
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 113.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 359.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 103.000 EACH
46 801-06710 FLASHING ARROW SIGN 332.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-07118 BARRICADE, III-A 454.000 LET
49 801-07119 BARRICADE, III-B 192.000 LEFT
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CALL ORDER : 580 CONTRACT ID : B -35555-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
50 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,940.000 LET
51 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 3,100.000 LET
52 801-11662 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 12 IN 120.000 LET
53 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 586.000 LFT
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,105.000 LET
55 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 3,106.000 LET
56 808-06716 LINE, REMOVE 44,624.000 LET
57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 39.000 EACH

58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 39.000 EACH
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CALL ORDER : 590 CONTRACT ID : B -35707-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 205-06937 TEMPORARY SILT FENCE 150.000 LET
9 616-02320 GEOTEXTILES 28.000 SYS
10 616-06405 RIPRAP, REVETMENT 16.000 TON
11 725-11036 LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9.7 SFT 162.000 LEFT
12 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 600 CONTRACT ID : B -35708-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 616-02320 GEOTEXTILES 195.000 SYS
8 616-05689 RIPRAP, CLASS 2 225.000 TON
9 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 3.000 MOS
13 702-90915 CONCRETE, CLASS A 2.500 CYs
14 703-06029 REINFORCING BARS, EPOXY COATED 206.000 LBS
15 717-06030 CONCRETE PAVED FLOWLINE ARCH STRUCTURAL PLATE 105.000 SYS
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 630 CONTRACT ID : M -36030-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-07025 MOBILIZATION AND DEMOBILIZATION 5.000 EACH
9 207-08263 SUBGRADE TREATMENT, TYPE IA 50.000 SYS
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 100.000 TON
11 302-064¢64 SUBBASE FOR PCCP 100.000 CYS
12 304-07783 HMA PATCHING, TYPE D 1,000.000 TON
13 401-11507 QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm 20.000 TON
14 503-03489 RETROFITTED TIE BARS 350.000 EACH
15 503-05240 D-1 CONTRACTION JOINT 400.000 LEFT
16 506-06333 PCCP PATCHING, FULL DEPTH 250.000 SYS
17 506-06333 PCCP PATCHING, FULL DEPTH 250.000 SYS
18 506-06333 PCCP PATCHING, FULL DEPTH 200.000 SYS
19 506-06333 PCCP PATCHING, FULL DEPTH 150.000 SYS
20 506-06333 PCCP PATCHING, FULL DEPTH 100.000 SYS
21 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
22 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
24 801-06710 FLASHING ARROW SIGN 16.000 DAY
25 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
26 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 400.000 LET
27 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 200.000 LFT
28 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 160.000 LET
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH
30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 636 CONTRACT ID : M -31261-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 650 CONTRACT ID : M -37164-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL

2 109-08360 CONTRACT LIENS 1.000 DOL

3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
5 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
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CALL ORDER : 670 CONTRACT ID : T -36444-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW TRAFFIC SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
8 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
9 801-06710 FLASHING ARROW SIGN 20.000 DAY
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 78.000 LFT
12 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 38.000 SFT
14 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 64.000 SEFT
15 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 2.000 EACH
16 805-01842 HANDHOLE, SIGNAL, TYPE 1 13.000 EACH
17 805-06595 CONDUIT, PVC, 2 IN 1,880.000 LET
18 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 6.000 EACH
19 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
20 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 9.000 EACH
21 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 2.000 EACH
22 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
23 805-78420 DISCONNECT HANGER 2.000 EACH
24  805-78445 SIGNAL SERVICE 1.000 EACH
25 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 41.000 LFT
26 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,636.000 LFT
27 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 778.000 LFT
28 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 418.000 LFT
29 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 4,021.000 LFT
30 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 850.000 LFT
32 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
33 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 2.000 EACH
34 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
35 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 10.000 SYS
36 808-06368 TRANSVERSE MARKING, REMOVE 56.000 LFT
37 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 370.000 LFT
38 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,065.000 LFT
39 808-06716 LINE, REMOVE 5,377.000 LFT
40 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,586.000 LFT
41 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 155.000 LFT
42 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
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CALL ORDER : 680 CONTRACT ID : T -36489-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNIING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 170.000 LFT
10 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 11.000 EACH
11 802-07060 SIGN, SHEET, RELOCATE 9.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 77.000 SET
13 802-11843 SIGN, SHEET, WITH SPEED DISPLAY 4.000 EACH
14 802-11843 SIGN, SHEET, WITH SPEED DISPLAY 22.000 EACH
15 802-11843 SIGN, SHEET, WITH SPEED DISPLAY 6.000 EACH
16 807-11854 SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM 12.000 EACH
17 807-11854 SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM 12.000 EACH
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CALL ORDER : 690 CONTRACT ID : T -37012-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 24.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-06542 RELOCATE 3.000 EACH
9 604-07894 CURB RAMP, CONCRETE, A 264.000 SYS
10 604-07900 CURB RAMP, CONCRETE, F 88.000 SYS
11 604-07903 CURB RAMP, CONCRETE, K 28.000 SYS
12 628-09402 FIELD OFFICE, B 6.000 MOS
13 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
14 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
15 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
16 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
17 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 13.000 EACH
21 802-07060 SIGN, SHEET, RELOCATE 10.000 EACH
22 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 83.750 SFT
23 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 49.500 SET
24 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 192.000 SET
25 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 5.000 EACH
26 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 15.000 EACH
27 805-01842 HANDHOLE, SIGNAL, TYPE 1 8.000 EACH
28 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 5.000 EACH
29 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 40.000 EACH
30 805-02596 CONDUIT RISER WITH WEATHERHEAD, STEEL 5.000 EACH
31 805-02645 SIGNAL PEDESTAL FOUNDATION, A 5.000 EACH
32 805-02658 CABLE, COAXIAL 225.000 LET
33 805-04148 STRAIN POLE, RELOCATE 1.000 EACH
34 805-09451 SIGNAL POLE, PEDESTAL, 15 FT 5.000 EACH
35 805-09845 CONTACT CLOSURE CARD 2.000 EACH
36 805-09846 RECEIVER PROCESSOR 4.000 EACH
37 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 50.000 EACH
38 805-11744 HANDHOLE SIGNAL, TYPE 2 4.000 EACH
39 805-11817 PEDESTRIAN PUSH BUTTON, APS 40.000 EACH
40 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
41 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 3.000 EACH
42 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 26.000 EACH
43 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 5.000 EACH
44 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
45 805-78415 SPAN, CATENARY, AND TETHER 18.000 EACH
46 805-78420 DISCONNECT HANGER 16.000 EACH
47 805-78445 SIGNAL SERVICE 4.000 EACH
48 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 1,075.000 LEFT
49 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 5,116.000 LEFT
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CALL ORDER : 690 CONTRACT ID : T -37012-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERIZATION
50 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 4,245.000 LET
51 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 740.000 LET
52 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
53 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
54 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 7.000 EACH
55 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,490.000 LET
56 808-06368 TRANSVERSE MARKING, REMOVE 165.000 LET

57 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 165.000 LET






